

CONTRACT DATA REQUIREMENTS LIST												FORM APPROVED OMB No. 0704-0188	
Public reporting burden for this collection of information is estimated to average 440 hours per response including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspects of this collection or any aspects of of information including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government issuing Contracting Officer for the Contract/PR No. listed in Block E.													
<b>A. Contract Line Item No.</b>				<b>B. Exhibit</b>		<b>C. Category:</b>							
				B		TPD		TM		OTHER			
<b>D. System/Item</b>						<b>E. Contract/PR No.</b>		<b>F: Contractor</b>					
Powerhouse High Voltage Air Switch Replacement													
1. Data Item No.		2. Title of Data Item						3. Subtitle					
B001		Supervisors Qualifications						SD-01 Data					
4. Authority (Data Acquisition Document No.)				5. Contract Reference				6. Requiring Office					
				Page 59, para 1.3				CENWP-HDC-C					
7. DD 250 RE		9. Dist. Statement Requir		10. Frequency		12. Date of First Submis		14. Distribution					
8. APP Code A				11. As of Dat		13. Date of Subsequent Submission		a. Addressee		Draft		b. Copies	
												Final	
												Reg	Repro
16. Remarks								CENWP-HDC-C				1	0
30 days prior to start work								CENWO-OD-TM				1	0
								15. Total ----->				2	0
1. Data Item No.		2. Title of Data Item						3. Subtitle					
B002		Organizational Chart						SD-01 Data					
4. Authority (Data Acquisition Document No.)				5. Contract Reference				6. Requiring Office					
				Page 59, para 1.3				CENWP-HDC-C					
7. DD 250 RE		9. Dist. Statement Requir		10. Frequency		12. Date of First Submis		14. Distribution					
8. APP Code				11. As of Dat		13. Date of Subsequent Submission		a. Addressee		Draft		b. Copies	
												Final	
												Reg	Repro
16. Remarks								CENWP-HDC-C				1	0
30 days prior to start								CENWO-OD-TM				1	0
								15. TOTAL ----->				2	0
1. Data Item No.		2. Title of Data Item						3. Subtitle					
B003		Employee ID Procedure						SD-01 Data					
4. Authority (Data Acquisition Document No.)				5. Contract Reference				6. Requiring Office					
				Page 59, para 1.3				CENWP-HDC-C					
7. DD 250 RE		9. Dist. Statement Requir		10. Frequency		12. Date of First Submis		14. Distribution					
8. APP Code A				11. As of Dat		13. Date of Subsequent Submission		a. Addressee		Draft		b. Copies	
												Final	
												Reg	Repro
16. REMARKS								CENWP-HDC-C				1	0
30 days prior to start								CENWO-OD-TM				1	0
								15. Total ----->				2	0
1. Data Item No.		2. Title of Data Item						3. Subtitle					
B004		List of Employees						SD-01 Data					
4. Authority (Data Acquisition Document No.)				5. Contract Reference				6. Requiring Office					
				Page 60, Para. 1.3				CENWP-HDC-C					
7. DD 250 RE		9. Dist. Statement Requir		10. Frequency		12. Date of First Submis		14. Distribution					
8. APP Code				11. As of Dat		13. Date of Subsequent Submission		a. Addressee		Draft		b. Copies	
												Final	
												Reg	Repro
16. Remarks								CENWP-HDC-C				1	0
14 days prior to start and weekly thereafter.								CENWO-OD-TM				1	0
								15. Total ----->				2	0
<b>G. Prepared By</b>				<b>H. Date</b>		<b>I. Approve By</b>				<b>J. Date</b>			
CENWP-HDC-C													

CONTRACT DATA REQUIREMENTS LIST										FORM APPROVED OMB No. 0704-0188	
Public reporting burden for this collection of information is estimated to average 440 hours per response including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspects of this collection or any aspects of of information including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government issuing Contracting Officer for the Contract.											
<b>A. Contract Line Item</b>				<b>B. Exhibit</b> B		<b>C. Category:</b> TPD _____ TM _____ OTHER _____					
<b>D. System/Item</b> Big Bend Powerhouse High Voltage Air Switch Replacement				<b>E. Contract/PR No.</b>		<b>F: Contractor</b>					
1. Data Item No. B005		2. Title of Data Item Roadway Access				3. Subtitle SD-01 Data					
4. Authority (Data Acquisition Document No.)				5. Contract Reference Page 60, Para. 1.3				6. Requiring Office CENWP-HDC-C			
7. DD 250 RE	9. Dist. Statement Required		10. Frequency	12. Date of First Submission	14. Distribution						
8. APP Code			11. As of Date	13. Date of Subsequent Submission	a. Addressee		Draft	b. Copies			
								Final			
								Reg	Repro		
16. Remarks 14 days from date of signature					CENWP-HDC-C			1	0		
					CENWO-OD-TM			1	0		
					15. Total ----->			2	0		
1. Data Item No. B006		2. Title of Data Item Contractors Vehicle ID				3. Subtitle SD-01 Data					
4. Authority (Data Acquisition Document No.)				5. Contract Reference Page 60, Para. 1.3				6. Requiring Office CENWP-HDC-C			
7. DD 250 RE	9. Dist. Statement Required		10. Frequency	12. Date of First Submission	14. Distribution						
8. APP Code			11. As of Date	13. Date of Subsequent Submission	a. Addressee		Draft	b. Copies			
A								Final			
								Reg	Repro		
16. Remarks 30 days prior to start					CENWP-HDC-C			1	0		
					CENWO-OD-TM			1	0		
					15. TOTAL ----->			2	0		
1. Data Item No. B007		2. Title of Data Item Working Hours				3. Subtitle SD-01 Data					
4. Authority (Data Acquisition Document No.)				5. Contract Reference Page 60, Para. 1.3				6. Requiring Office CENWP-HDC-C			
7. DD 250 RE	9. Dist. Statement Required		10. Frequency	12. Date of First Submission	14. Distribution						
8. APP Code			11. As of Date	13. Date of Subsequent Submission	a. Addressee		Draft	b. Copies			
A								Final			
								Reg	Repro		
16. REMARKS 30 days prior to start					CENWP-HDC-C			1	0		
					CENWO-OD-TM			1	0		
					15. Total ----->			2	0		
1. Data Item No. B008		2. Title of Data Item Site Work Schedule				3. Subtitle SD-01 Data					
4. Authority (Data Acquisition Document No.)				5. Contract Reference Page 60, Para. 1.3				6. Requiring Office CENWP-HDC-C			
7. DD 250 RE	9. Dist. Statement Required		10. Frequency	12. Date of First Submission	14. Distribution						
8. APP Code			11. As of Date	13. Date of Subsequent Submission	a. Addressee		Draft	b. Copies			
A								Final			
								Reg	Repro		
16. Remarks 30 days prior to start					CENWP-HDC-C			1	0		
					CENWO-OD-TM			1	0		
					15. Total ----->			2	0		
<b>G. Prepared By</b> CENWP-HDC-C				<b>H. Date</b>		<b>I. Approve By</b>			<b>J. Date</b>		

<b>CONTRACT DATA REQUIREMENTS LIST</b>	<b>FORM APPROVED</b> <b>OMB No. 0704-0188</b>
--	--

Public reporting burden for this collection of information is estimated to average 440 hours per response including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any aspect of information including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government issuing Contracting Officer for the Contract.

<b>A. Contract Line Item</b>			<b>B. Exhibit</b> B		<b>C. Category:</b> TPD _____ TM _____ OTHER _____		
<b>D. System/Item</b> Big Bend Powerhouse High Voltage Air Switch Replacement			<b>E. Contract/PR No.</b>		<b>F. Contractor</b>		
1. Data Item No. B009		2. Title of Data Item Dust and Fume Control			3. Subtitle SD-01 Data		
4. Authority (Data Acquisition Document No.)			5. Contract Reference Page 60, Para. 1.3			6. Requiring Office CENWP-HDC-C	
7. DD 250 RE	9. Dist. Statement Required	10. Frequency	12. Date of First Submission	14. Distribution			
8. APP Code A		11. As of Date	13. Date of Subsequent Submission	a. Addressee	Draft	b. Copies	
						Final	
16. Remarks 30 days prior to start work						Reg	Repro
				CENWP-HDC-C		1	0
				CENWO-OD-TM		1	0
				15. Total ----->		2	0
1. Data Item No. B010		2. Title of Data Item Off-Site Disposal Area			3. Subtitle SD-01 Data		
4. Authority (Data Acquisition Document No.)			5. Contract Reference Page 60, Para. 1.3			6. Requiring Office CENWP-HDC-C	
7. DD 250 RE	9. Dist. Statement Required	10. Frequency	12. Date of First Submission	14. Distribution			
8. APP Code A		11. As of Date	13. Date of Subsequent Submission	a. Addressee	Draft	b. Copies	
						Final	
16. Remarks 30 days prior to start						Reg	Repro
				CENWP-HDC-C		1	0
				CENWO-OD-TM		1	0
				15. TOTAL ----->		2	0
1. Data Item No. B011		2. Title of Data Item Signage			3. Subtitle SD-01 Data		
4. Authority (Data Acquisition Document No.)			5. Contract Reference Page 60, Para. 1.3			6. Requiring Office CENWP-HDC-C	
7. DD 250 RE	9. Dist. Statement Required	10. Frequency	12. Date of First Submission	14. Distribution			
8. APP Code A		11. As of Date	13. Date of Subsequent Submission	a. Addressee	Draft	b. Copies	
						Final	
16. REMARKS 30 days prior to start						Reg	Repro
				CENWP-HDC-C		1	0
				CENWO-OD-TM		1	0
				15. Total ----->		2	0
1. Data Item No. B012		2. Title of Data Item Access Equipment			3. Subtitle SD-01 Data		
4. Authority (Data Acquisition Document No.)			5. Contract Reference Page 60, Para. 1.3			6. Requiring Office CENWP-HDC-C	
7. DD 250 RE	9. Dist. Statement Required	10. Frequency	12. Date of First Submission	14. Distribution			
8. APP Code A		11. As of Date	13. Date of Subsequent Submission	a. Addressee	Draft	b. Copies	
						Final	
16. Remarks 30 days prior to installation						Reg	Repro
				CENWP-HDC-C		1	0
				CENWO-OD-TM		1	0
				15. Total ----->		2	0
<b>G. Prepared By</b> CENWP-HDC-C			<b>H. Date</b>		<b>I. Approve By</b>		<b>J. Date</b>

CONTRACT DATA REQUIREMENTS LIST												FORM APPROVED OMB No. 0704-0188	
Public reporting burden for this collection of information is estimated to average 440 hours per response including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspects of this collection or any aspects of of information including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government issuing Contracting Officer for the Contract/PR No. listed in Block E.													
<b>A. Contract Line Item 1</b>				<b>B. Exhibit</b> B		<b>C. Category:</b> TPD _____ TM _____ OTHER _____							
<b>D. System/Item</b> Big Bend Powerhouse High Voltage Air Switch Replacement						<b>E. Contract/PR No.</b>		<b>F: Contractor</b>					
1. Data Item No. B013		2. Title of Data Item Project Status						3. Subtitle SD-01 Data					
4. Authority (Data Acquisition Document No.)				5. Contract Reference Page 60, Para. 1.3						6. Requiring Office CENWP-HDC-C			
7. DD 250 RE	9. Dist. Statement Required		10. Frequency		12. Date of First Submission		14. Distribution						
8. APP Code			11. As of Date		13. Date of Subsequent Submission		a. Addressee		Draft		b. Copies		
										Final			
										Reg		Repro	
16. Remarks  Once a week of on-site work								CENWP-HDC-C				1 0	
								CENWO-OD-TM				1 0	
								15. Total ----->				2 0	
1. Data Item No. B014		2. Title of Data Item Schedule Change Request						3. Subtitle SD-08 Statements					
4. Authority (Data Acquisition Document No.)				5. Contract Reference Page 60, Para. 1.3						6. Requiring Office CENWP-HDC-C			
7. DD 250 RE	9. Dist. Statement Required		10. Frequency		12. Date of First Submission		14. Distribution						
8. APP Code			11. As of Date		13. Date of Subsequent Submission		a. Addressee		Draft		b. Copies		
										Final			
										Reg		Repro	
16. Remarks  48 hrs prior to change								CENWP-HDC-C				1 0	
								CENWO-OD-TM				1 0	
								15. TOTAL ----->				2 0	
1. Data Item No. B015		2. Title of Data Item Request for Dwgs and Data						3. Subtitle Sd-08 Statements					
4. Authority (Data Acquisition Document No.)				5. Contract Reference Page 60, Para. 1.3						6. Requiring Office CENWP-HDC-C			
7. DD 250 RE	9. Dist. Statement Required		10. Frequency		12. Date of First Submission		14. Distribution						
8. APP Code			11. As of Date		13. Date of Subsequent Submission		a. Addressee		Draft		b. Copies		
										Final			
										Reg		Repro	
16. REMARKS  28 days in advance								CENWP-HDC-C				1 0	
								CENWO-OD-TM				1 0	
								15. Total ----->				2 0	
1. Data Item No. B016		2. Title of Data Item Notification of Damaged Equipment						3. Subtitle SD-08 Statements					
4. Authority (Data Acquisition Document No.)				5. Contract Reference Page 60, Para. 1.3						6. Requiring Office CENWP-HDC-C			
7. DD 250 RE	9. Dist. Statement Required		10. Frequency		12. Date of First Submission		14. Distribution						
8. APP Code			11. As of Date		13. Date of Subsequent Submission		a. Addressee		Draft		b. Copies		
										Final			
										Reg		Repro	
16. Remarks  Immediately after discovery.								CENWP-HDC-C				1 0	
								CENWO-OD-TM				1 0	
								15. Total ----->				2 0	
<b>G. Prepared By</b> CENWP-HDC-C				<b>H. Date</b>		<b>I. Approve By</b>				<b>J. Date</b>			

CONTRACT DATA REQUIREMENTS LIST										FORM APPROVED OMB No. 0704-0188	
Public reporting burden for this collection of information is estimated to average 440 hours per response including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspects of this collection or any aspects of of information including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government issuing Contracting Officer for the Contract/PR No. listed in Block E.											
<b>A. Contract Line Item No.</b>				<b>B. Exhibit</b> B		<b>C. Category:</b> TPD _____ TM _____ OTHER _____					
<b>D. System/Item</b> Big Bend Powerhouse High Voltage Air Switch Replacement				<b>E. Contract/PR No.</b>		<b>F: Contractor</b>					
1. Data Item No. B017		2. Title of Data Item Environmental Protection Plan				3. Subtitle SD-08 Statements					
4. Authority (Data Acquisition Document No.)				5. Contract Reference Page 74, para. 1.3				6. Requiring Office CENWP-HDC-C			
7. DD 250 RE	9. Dist. Statement Requir		10. Frequency	12. Date of First Submis		14. Distribution					
8. APP Code A			11. As of Dat	13. Date of Subsequent Submission		a. Addressee		Draft		b. Copies	
Final											
Reg										Repro	
16. Remarks 180 days after receipt of notice.						CENWP-HDC-C				1	0
						CENWO-OD-TM				1	0
						15. Total ----->				2	0
1. Data Item No. B018		2. Title of Data Item Contaminant Containment & Clean-Up Plan				3. Subtitle SD-08 Statements					
4. Authority (Data Acquisition Document No.)				5. Contract Reference Page 74, para. 1.3				6. Requiring Office CENWP-HDC-C			
7. DD 250 RE	9. Dist. Statement Requir		10. Frequency	12. Date of First Submis		14. Distribution					
8. APP Code A			11. As of Dat	13. Date of Subsequent Submission		a. Addressee		Draft		b. Copies	
Final											
Reg										Repro	
16. Remarks In accordance with State, Federal and local requirements						CENWP-HDC-C				1	0
						CENWO-OD-TM				1	0
						15. TOTAL ----->				2	0
1. Data Item No. B019		2. Title of Data Item RESERVED				3. Subtitle					
4. Authority (Data Acquisition Document No.)				5. Contract Reference				6. Requiring Office			
7. DD 250 RE	9. Dist. Statement Requir		10. Frequency	12. Date of First Submis		14. Distribution					
8. APP Code			11. As of Dat	13. Date of Subsequent Submission		a. Addressee		Draft		b. Copies	
Final											
Reg										Repro	
16. REMARKS											
						15. Total ----->					
1. Data Item No. B020		2. Title of Data Item RESERVED				3. Subtitle					
4. Authority (Data Acquisition Document No.)				5. Contract Reference				6. Requiring Office			
7. DD 250 RE	9. Dist. Statement Requir		10. Frequency	12. Date of First Submis		14. Distribution					
8. APP Code			11. As of Dat	13. Date of Subsequent Submission		a. Addressee		Draft		b. Copies	
Final											
Reg										Repro	
16. Remarks											
						15. Total ----->					
<b>G. Prepared By</b> CENWP-HDC-C				<b>H. Date</b>		<b>I. Approve By</b>			<b>J. Date</b>		

CONTRACT DATA REQUIREMENTS LIST												FORM APPROVED OMB No. 0704-0188	
Public reporting burden for this collection of information is estimated to average 440 hours per response including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspects of this collection or any aspects of of information including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government issuing Contracting Officer for the Contract/PR No. listed in Block E.													
<b>A. Contract Line Item 1</b>				<b>B. Exhibit</b> B		<b>C. Category:</b> TPD _____ TM _____ OTHER _____							
<b>D. System/Item</b> Big Bend Powerhouse High Voltage Air Switch Replacement						<b>E. Contract/PR No.</b>		<b>F: Contractor</b>					
1. Data Item No. B021		2. Title of Data Item Detail Drawings						3. Subtitle SD-04 Drawings					
4. Authority (Data Acquisition Document No.)				5. Contract Reference Page 85, para 1.3						6. Requiring Office CENWP-HDC-C			
7. DD 250 RE	9. Dist. Statement Requir		10. Frequency		12. Date of First Submis		14. Distribution						
8. APP Code A			11. As of Dat		13. Date of Subsequent Submission		a. Addressee		Draft		b. Copies		
Final													
Reg      Repro													
16. Remarks  Prior to fabrication								CENWP-HDC-C		1		0	
								CENWO-OD-TM		1		0	
								15. Total ----->		2		0	
1. Data Item No. B022		2. Title of Data Item Welding Procedures for Structural Steel						3. Subtitle SD-08 Statements					
4. Authority (Data Acquisition Document No.)				5. Contract Reference Page 85, para 1.3						6. Requiring Office CENWP-HDC-C			
7. DD 250 RE	9. Dist. Statement Requir		10. Frequency		12. Date of First Submis		14. Distribution						
8. APP Code A			11. As of Dat		13. Date of Subsequent Submission		a. Addressee		Draft		b. Copies		
Final													
Reg      Repro													
16. Remarks  Prior to beginning fabrication								CENWP-HDC-C		1		0	
								CENWO-OD-TM		1		0	
								15. TOTAL ----->		2		0	
1. Data Item No. B023		2. Title of Data Item Structural Steel Welding Repairs						3. Subtitle SD-08 Statements					
4. Authority (Data Acquisition Document No.)				5. Contract Reference Page 85, para 1.3						6. Requiring Office CENWP-HDC-C			
7. DD 250 RE	9. Dist. Statement Requir		10. Frequency		12. Date of First Submis		14. Distribution						
8. APP Code A			11. As of Dat		13. Date of Subsequent Submission		a. Addressee		Draft		b. Copies		
Final													
Reg      Repro													
16. REMARKS  Approved prior to making repairs								CENWP-HDC-C		1		0	
								CENWO-OD-TM		1		0	
								15. Total ----->		2		0	
1. Data Item No. B024		2. Title of Data Item Tests/Inspections/Verifications						3. Subtitle SD-09 Reports					
4. Authority (Data Acquisition Document No.)				5. Contract Reference Page 85, para 1.3						6. Requiring Office			
7. DD 250 RE	9. Dist. Statement Requir		10. Frequency		12. Date of First Submis		14. Distribution						
8. APP Code			11. As of Dat		13. Date of Subsequent Submission		a. Addressee		Draft		b. Copies		
Final													
Reg      Repro													
16. Remarks  Submit w/all materials delivered to site.								CENWP-HDC-C		1		0	
								CENWO-OD-TM		1		0	
								15. Total ----->		2		0	
<b>G. Prepared By</b> CENWP-HDC-C				<b>H. Date</b>		<b>I. Approve By</b>				<b>J. Date</b>			

<b>CONTRACT DATA REQUIREMENTS LIST</b>												<b>FORM APPROVED</b> <b>OMB No. 0704-0188</b>			
Public reporting burden for this collection of information is estimated to average 440 hours per response including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspects of this collection or any aspects of of information including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government issuing Contracting Officer for the Contract/PR No. listed in Block E.															
<b>A. Contract Line Item 1</b>				<b>B. Exhibit</b> B		<b>C. Category:</b> TPD _____ TM _____ OTHER _____									
<b>D. System/Item</b> Big Bend Powerhouse High Voltage Air Switch Replacement				<b>E. Contract/PR No.</b>		<b>F: Contractor</b>									
1. Data Item No. B025		2. Title of Data Item Qualification of Welders & Welding Op's						3. Subtitle SD-13 Certificates							
4. Authority (Data Acquisition Document No.)				5. Contract Reference Page 85, para 1.3						6. Requiring Office CENWP-HDC-C					
7. DD 250 RE		9. Dist. Statement Requir		10. Frequency		12. Date of First Submis		14. Distribution							
8. APP Code				11. As of Dat		13. Date of Subsequent Submission		a. Addressee		Draft		b. Copies Final			
										Reg		Repro			
16. Remarks Prior to beginning fabrication								CENWP-HDC-C				1		0	
								CENWO-OD-TM				1		0	
								15. Total ----->				2		0	
1. Data Item No. B026		2. Title of Data Item Materials Dispposition Records						3. Subtitle Sd-13 Certificates							
4. Authority (Data Acquisition Document No.)				5. Contract Reference Page 85, para 1.3						6. Requiring Office CENWP-HDC-C					
7. DD 250 RE		9. Dist. Statement Requir		10. Frequency		12. Date of First Submis		14. Distribution							
8. APP Code				11. As of Dat		13. Date of Subsequent Submission		a. Addressee		Draft		b. Copies Final			
										Reg		Repro			
16. Remarks Before completion of contract								CENWP-HDC-C				1		0	
								CENWO-OD-TM				1		0	
								15. TOTAL ----->				2		0	
1. Data Item No. B027		2. Title of Data Item RESERVED						3. Subtitle							
4. Authority (Data Acquisition Document No.)				5. Contract Reference						6. Requiring Office					
7. DD 250 RE		9. Dist. Statement Requir		10. Frequency		12. Date of First Submis		14. Distribution							
8. APP Code				11. As of Dat		13. Date of Subsequent Submission		a. Addressee		Draft		b. Copies Final			
										Reg		Repro			
16. REMARKS															
								15. Total ----->							
1. Data Item No. B028		2. Title of Data Item RESERVED						3. Subtitle							
4. Authority (Data Acquisition Document No.)				5. Contract Reference						6. Requiring Office					
7. DD 250 RE		9. Dist. Statement Requir		10. Frequency		12. Date of First Submis		14. Distribution							
8. APP Code				11. As of Dat		13. Date of Subsequent Submission		a. Addressee		Draft		b. Copies Final			
										Reg		Repro			
16. Remarks															
								15. Total ----->							
<b>G. Prepared By</b> CENWP-HDC-C				<b>H. Date</b>		<b>I. Approve By</b>				<b>J. Date</b>					

CONTRACT DATA REQUIREMENTS LIST												FORM APPROVED OMB No. 0704-0188	
Public reporting burden for this collection of information is estimated to average 440 hours per response including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspects of this collection or any aspects of of information including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government issuing Contracting Officer for the Contract/PR No. listed in Block E.													
<b>A. Contract Line Item 1</b>				<b>B. Exhibit</b> B		<b>C. Category:</b> TPD _____ TM _____ OTHER _____							
<b>D. System/Item</b> Big Bend Powerhouse High Voltage Air Switch Replacement				<b>E. Contract/PR No.</b>		<b>F: Contractor</b>							
1. Data Item No. B029		2. Title of Data Item Equipment						3. Subtitle SD-01 Data					
4. Authority (Data Acquisition Document No.)				5. Contract Reference Page 99, para 1.4				6. Requiring Office CENWP-HDC-C					
7. DD 250 RE	9. Dist. Statement Requir		10. Frequency	12. Date of First Submis	14. Distribution								
8. APP Code A			11. As of Dat	13. Date of Subsequent Submission	a. Addressee		Draft	b. Copies		Final			
								Reg	Repro				
16. Remarks For components listed in items A-K. 30 days after receipt of notice of award.					CENWP-HDC-C			1	0				
					CENWO-OD-TM			2	0				
					15. Total ----->			3	0				
1. Data Item No. B030		2. Title of Data Item Disconnect Swt,Grd'ing Swt,Op/Linkages						3. Subtitle SD-04 Drawings					
4. Authority (Data Acquisition Document No.)				5. Contract Reference Page 99, para 1.4				6. Requiring Office CENWP-HDC-C					
7. DD 250 RE	9. Dist. Statement Requir		10. Frequency	12. Date of First Submis	14. Distribution								
8. APP Code A			11. As of Dat	13. Date of Subsequent Submission	a. Addressee		Draft	b. Copies		Final			
								Reg	Repro				
16. Remarks For drawings A-C (sub items 1-10) 30 days after receipt of notice of award					CENWP-HDC-C			1	0				
					CENWO-OD-TM			2	0				
					15. TOTAL ----->			3	0				
1. Data Item No. B031		2. Title of Data Item Operational Drawings						3. Subtitle SD-04 Drawings					
4. Authority (Data Acquisition Document No.)				5. Contract Reference Page 99, para 1.4				6. Requiring Office CENWP-HDC-C					
7. DD 250 RE	9. Dist. Statement Requir		10. Frequency	12. Date of First Submis	14. Distribution								
8. APP Code A			11. As of Dat	13. Date of Subsequent Submission	a. Addressee		Draft	b. Copies		Final			
								Reg	Repro				
16. REMARKS Prior to final acceptance of work. Items A-F (sub items 1-4)					CENWP-HDC-C			1	0				
					CENWO-OD-TM			2	0				
					15. Total ----->			3	0				
1. Data Item No. B032		2. Title of Data Item O&M Manuals						3. Subtitle SD-06 Instructions					
4. Authority (Data Acquisition Document No.)				5. Contract Reference Page 99, para 1.4				6. Requiring Office CENWP-HDC-C					
7. DD 250 RE	9. Dist. Statement Requir		10. Frequency	12. Date of First Submis	14. Distribution								
8. APP Code A			11. As of Dat	13. Date of Subsequent Submission	a. Addressee		Draft	b. Copies		Final			
								Reg	Repro				
16. Remarks 14 days prior to delivery of switches For items A-D.					CENWP-HDC-C			1	0				
					CENWO-OD-TM			2	0				
					15. Total ----->			3	0				
<b>G. Prepared By</b> CENWP-HDC-C				<b>H. Date</b>		<b>I. Approve By</b>		<b>J. Date</b>					



CONTRACT DATA REQUIREMENTS LIST												FORM APPROVED OMB No. 0704-0188	
Public reporting burden for this collection of information is estimated to average 440 hours per response including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspects of this collection or any aspects of of information including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government issuing Contracting Officer for the Contract/PR No. listed in Block E.													
<b>A. Contract Line Item 1</b>				<b>B. Exhibit</b> B		<b>C. Category:</b> TPD _____ TM _____ OTHER _____							
<b>D. System/Item</b> Big Bend Powerhouse High Voltage Air Switch Replacement						<b>E. Contract/PR No.</b>		<b>F: Contractor</b>					
1. Data Item No. B033		2. Title of Data Item Factory Tests						3. Subtitle SD-07 Schedules					
4. Authority (Data Acquisition Document No.)				5. Contract Reference Page 99, para 1.4				6. Requiring Office CENWP-HDC-C					
7. DD 250 RE	9. Dist. Statement Requir		10. Frequency		12. Date of First Submis		14. Distribution						
8. APP Code A			11. As of Dat		13. Date of Subsequent Submission		a. Addressee		Draft		b. Copies		
										Final			
										Reg		Repro	
16. Remarks 4 wks prior to start of routine factory tests.								CENWP-HDC-C				1 0	
								CENWO-OD-TM				1 0	
								15. Total ----->				2 0	
1. Data Item No. B034		2. Title of Data Item Construction Outages						3. Subtitle SD-01 Data					
4. Authority (Data Acquisition Document No.)				5. Contract Reference Page 99, para 1.4				6. Requiring Office CENWP-HDC-C					
7. DD 250 RE	9. Dist. Statement Requir		10. Frequency		12. Date of First Submis		14. Distribution						
8. APP Code A			11. As of Dat		13. Date of Subsequent Submission		a. Addressee		Draft		b. Copies		
										Final			
										Reg		Repro	
16. Remarks 30 days prior to receipt of notice of award								CENWP-HDC-C				1 0	
								CENWO-OD-TM				1 0	
								15. TOTAL ----->				2 0	
1. Data Item No. B035		2. Title of Data Item Accessories & Spare Parts List						3. Subtitle SD-07 Schedules					
4. Authority (Data Acquisition Document No.)				5. Contract Reference Page 99, para 1.4				6. Requiring Office CENWP-HDC-C					
7. DD 250 RE	9. Dist. Statement Requir		10. Frequency		12. Date of First Submis		14. Distribution						
8. APP Code A			11. As of Dat		13. Date of Subsequent Submission		a. Addressee		Draft		b. Copies		
										Final			
										Reg		Repro	
16. REMARKS List shall be itemized and listed for all A-E.								CENWP-HDC-C				1 0	
								CENWO-OD-TM				1 0	
								15. Total ----->				2 0	
1. Data Item No. B036		2. Title of Data Item Disconnect Swt & Grd'ing Swt Design						3. Subtitle SD-09 Reports					
4. Authority (Data Acquisition Document No.)				5. Contract Reference Page 99, para 1.4				6. Requiring Office CENWP-HDC-C					
7. DD 250 RE	9. Dist. Statement Requir		10. Frequency		12. Date of First Submis		14. Distribution						
8. APP Code			11. As of Dat		13. Date of Subsequent Submission		a. Addressee		Draft		b. Copies		
										Final			
										Reg		Repro	
16. Remarks 30 days after notice of receipt of award.								CENWP-HDC-C				1 0	
								CENWO-OD-TM				1 0	
								15. Total ----->				2 0	
<b>G. Prepared By</b> CENWP-HDC-C				<b>H. Date</b>		<b>I. Approve By</b>				<b>J. Date</b>			

CONTRACT DATA REQUIREMENTS LIST												FORM APPROVED OMB No. 0704-0188	
Public reporting burden for this collection of information is estimated to average 440 hours per response including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspects of this collection or any aspects of of information including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government issuing Contracting Officer for the Contract/PR No. listed in Block E.													
<b>A. Contract Line Item 1</b>				<b>B. Exhibit</b> B		<b>C. Category:</b> TPD _____ TM _____ OTHER _____							
<b>D. System/Item</b> Big Bend Powerhouse High Voltage Air Switch Replacement						<b>E. Contract/PR No.</b>		<b>F: Contractor</b>					
1. Data Item No. B037		2. Title of Data Item Disconnect Swt & Grd'ing Swt Production						3. Subtitle SD-09 Reports					
4. Authority (Data Acquisition Document No.)				5. Contract Reference Page 99, para 1.4				6. Requiring Office CENWP-HDC-C					
7. DD 250 RE		9. Dist. Statement Requir		10. Frequency		12. Date of First Submis		14. Distribution					
8. APP Code				11. As of Dat		13. Date of Subsequent Submission		a. Addressee		Draft		b. Copies Final	
										Reg		Repro	
16. Remarks 14 days after completion								CENWP-HDC-C				1 0	
								CENWO-OD-TM				2 0	
								15. Total ----->				3 0	
1. Data Item No. B038		2. Title of Data Item Insulator Production Test Reports						3. Subtitle SD-09 Reports					
4. Authority (Data Acquisition Document No.)				5. Contract Reference Page 99, para 1.4				6. Requiring Office CENWP-HDC-C					
7. DD 250 RE		9. Dist. Statement Requir		10. Frequency		12. Date of First Submis		14. Distribution					
8. APP Code				11. As of Dat		13. Date of Subsequent Submission		a. Addressee		Draft		b. Copies Final	
										Reg		Repro	
16. Remarks Within 14 days after completion of tests								CENWP-HDC-C				1 0	
								CENWO-OD-TM				2 0	
								15. TOTAL ----->				3 0	
1. Data Item No. B039		2. Title of Data Item Vacuum Interrupter Test Reports						3. Subtitle SD-09 Reports					
4. Authority (Data Acquisition Document No.)				5. Contract Reference Page 100, para 1.4				6. Requiring Office CENWP-HDC-C					
7. DD 250 RE		9. Dist. Statement Requir		10. Frequency		12. Date of First Submis		14. Distribution					
8. APP Code				11. As of Dat		13. Date of Subsequent Submission		a. Addressee		Draft		b. Copies Final	
										Reg		Repro	
16. REMARKS 14 days after completion of tests.								CENWP-HDC-C				1 0	
								CENWO-OD-TM				2 0	
								15. Total ----->				3 0	
1. Data Item No. B040		2. Title of Data Item Submittal of Contractor's Drawings						3. Subtitle					
4. Authority (Data Acquisition Document No.)				5. Contract Reference Page 12, Para. 12.1				6. Requiring Office CENWP-HDC-C					
7. DD 250 RE		9. Dist. Statement Requir		10. Frequency		12. Date of First Submis		14. Distribution					
8. APP Code A				11. As of Dat		13. Date of Subsequent Submission		a. Addressee		Draft		b. Copies Final	
										Reg		Repro	
16. Remarks 30 days after receipt of signed contract								CENWP-HDC-C				1 0	
								CENWO-OD-TM				1 0	
								15. Total ----->				2 0	
<b>G. Prepared By</b> CENWP-HDC-C				<b>H. Date</b>		<b>I. Approve By</b>				<b>J. Date</b>			