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 DEPARTMENT OF THE ARMY 
 Omaha District, Corps of Engineers 
 106 South 15th Street 
 Omaha, Nebraska 68102-1618 
 _________________________________ 
 :NOTICE:  Failure to acknowledge :         Solicitation No. W9128F 04 R 0031 
 :all amendments may cause rejec- : 
 :tion of the offer.  See FAR     :         Date of Issue: 13 JUL 2004 
 :52.215-1 of Section 00100       :         Date of Receiving Proposals: 
                                            20 AUG 2004 
 
                                             Amendment No. 0004 
                                             13 August 2004 
 
SUBJECT:  Amendment No. 0004 to Request for Proposal Solicitation Package 
    for Design and Construction of ADAL MISSION SUPPORT FACILITY, 
    PDC NO. TDKA 033002, PETERSON AFB, COLORADO. 
                                                                         
          Solicitation No. W9128F 04 R 0031.   
 
TO:       Prospective Offerors and Others Concerned  
 
 1. The specifications and drawings for subject project are hereby modified 
as follows (revise all specification indices, attachment lists, and drawing 
indices accordingly).   
 
  a. Specifications.  (Descriptive Changes.) 
 

(1)  Amendment #0003, page 1, paragraph 1.b, delete “The following 
sheets of ... not reissued with this amendment” and substitute: 

 
“The following correction to the listed drawings reissued under Am #0002, 
in paragraph 1.b Drawings (Reissued), is provided to clarify the drawings 
reissued under Volume I of II (New work) and drawings added or revised to 
Volume II of II (As-Built Drawings of Existing Building 350, For 
Information Only).” 

 
(2)   Section 01003, Page 6, paragraph 1.4.1, last line of page, 
add: “This includes both the IBC and UFC 1-200-01.” 

 
(3)   Section 01009, Page 4, paragraph 1.5, last 2 lines, delete 
sentence reading “The specifications shall include a requirement to 
provide a copy of asbestos waste shipment papers to 21 SW CES/CEV, 
Building 1324.” and substitute: 
 

“The specifications shall be edited to indicate that the Base is 
considered the Generator and owner of the waste.  The specifications 
shall require the Contractor to prepare and provide the following 
documentation to the COR and to the Peterson AFB POC for review:  

• Waste Shipment Record - manifest signed by the generator 
representative (21 CES/CEV), licensed hauler, and the landfill 
operator;  

• Waste transporter permits; and  



 
 

 

 Am #0004 - 2 

• Waste disposal facility permits.” 

 
(4)  Attachment 4 (References), Page 3, at the end of the list of 
references, add: 

 
“NOTE: UFC 3-600-01 REPLACES ANY REFERENCE MADE TO MIL HDBK 1008C IN ANY 
OTHER DOCUMENT REFERENCE.” 
  

(5)   Section 01355, Page 6 and 7, paragraph 1.6.2, delete text of 
paragraph 1.6.2 in its entirety and substitute (item b. is new): 

 
“The following is a listing of permits, notices, reviews, and/or 
approvals which may be required for this project.  This listing and 
requirements are not to be considered all-inclusive by the Contractor, 
but is provided as information to be used in successfully accomplishing 
the environmental compliances. 
 
a.  In the State of Colorado, EPA has authority for the National 
Pollutant Discharge Elimination System (NPDES) on Federal Facilities.  If 
construction activities results in the disturbance of 1 acre of land or 
more, coverage under the EPA Storm Water General Permit For Construction 
Activities (Colorado Permit No. COR10*##F) is required.  The Contractor 
and the Omaha District Corps of Engineers shall be co-permittees.  The 
Contractor shall be responsible for editing and applying Specification 
Section 01565NPDES PERMIT REQUIREMENTS FOR STORM WATER DISCHARGES FROM 
CONSTRUCTION SITES.  
 
b.  Petersen AFB has a State of Colorado Multi-Sector General Permit from 
Industrial Activities for the base.  The project's storm water discharge 
would be required to comply with the requirements contained in the 
permit. The Contractor shall coordinate regulations, requirements, and 
submittals for all new storm water discharge and new retention ponds with 
Petersen AFB's Environmental Office for possible modifications to the 
permit.  
 
c.  A State of Colorado Air Pollution Emission Notice (APEN) for Fugitive 
Dust Permit for Land Development is required, if construction disturbs 
surface areas of more than 25 contiguous acres or if surface areas of 
more than 1 acre are to remain disturbed more than six months.   The 
Colorado Department of Public Health and Environment (CDPHE), Division 
Air Quality issues the permit.  The Contractor shall be the permittee and 
the permit is required prior to any construction starting on the project 
site.  The submittal package to CDPHE shall include a completed Air 
Pollution Emission Notice (APEN), a Land Disturbance Dust Control Plan, 
the grading plan, the location plan, and the application fee.  The CDPHE 
requires a minimum of 30 days for review of the package.  Prior to 
issuing the Construction Permit, CDPHE requires the permittee to pay the 
cost of the review in addition to the application fee. 
 
d.  An El Paso County Construction Activities Permit will be required in 
addition to the State of Colorado Fugitive Dust Permit, if the land 
disturbance will be greater than 1 acre but less than 25 acres and will 
not exceed six months in duration. 
 
e.  The Colorado Water Quality Control Act and Regulations promulgated 
thereunder requires that the construction or expansion of any domestic 
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wastewater treatment works with a design capacity of pumping more than 
two thousand gallons per day have approval of the site location and of 
the design of the construction or expansion. The Contractor shall be 
responsible for obtaining the approval of the site and the design of any 
expansion and/or lift stations that meets these requirements.  The 
Contractor shall be responsible for completion of application, associated 
design documents, and all requirements for the site approval process in 
accordance with the State requirements.  The Contractor shall be 
responsible for payment of all fees associated with the review and 
approval.  In addition, the Contractor shall be responsible for 
coordination of the site approval process with Peterson AFB's 
Environmental Flight and the approving agencies.  The Contractor shall 
attend all local government board meetings required by the Pikes Peak 
Area Council of Governments for approval.  The site approval process may 
require up to 4-5 months and should be started as soon as the location of 
the lift station and the design calculations are available.  A 
Professional Engineer registered in the State of Colorado is required to 
certify the design documents and to certify that the expansion and/or 
lift station was constructed in accordance with the approved design. 
 
f.  Coordination and Notification may be required prior to discharge of 
hydrostatic test water and disinfection water to the sanitary sewer 
and/or to the surface for land application. The Contractor shall be 
responsible for coordination with Peterson AFB and the Contracting 
Officer.  The discharge shall be in accordance with all Federal, State, 
and local laws and regulations.” 

 
(6)    Section 01355, Page 14, following paragraph 3.5.3, insert: 

 
“3.5.3.1   Pre-construction Hazardous Material Reporting Requirements. 
 
 All hazardous materials to be brought on-site by the Contractor shall be 
subject to pre-approval by the Peterson AFB's Environmental Office.  The 
approval process application requirements are at the discretion of the 
installation environmental office utilizing the AF form 3952 process.  
Peterson AFB reserves the right to prohibit the use of hazardous 
materials it deems to be especially hazardous to human health or the 
environment.   The installation also reserves the right to prohibit the 
use of hazardous materials due to the type and/or quantity of hazardous 
wastes potentially generated from the materials.  In the event a 
hazardous material is not approved for use on Peterson AFB, the 
installation may provide the Contractor a list of suitable substitutes; 
however, the Contractor shall retain responsibility for finding an 
acceptable substitute.  All installations promote waste minimization and 
pollution prevention practices and the Contractor shall take appropriate 
actions to comply with this policy. 
 
   a.  A minimum of ten (10) working days prior to commencement of work 
on site, the Contractor shall submit to the Contracting Officer a listing 
of hazardous materials that shall be brought on site during the 
performance of the contract.  The listing shall include estimated usage 
and estimated quantities for each hazardous material.   The Contractor 
shall identify any "extremely hazardous substances" to be used during the 
execution of the contract and indicate if the amount of the chemical 
exceeds the threshold planning quantity.  The Contractor shall also 
supply a Material Safety Data Sheet (MSDS) for each hazardous material.  
The Contractor shall give a brief description of how the hazardous 
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material shall be used and disposed.  
 
   b. The Contractor shall, at all times, maintain an up-to-date 
hazardous material inventory with copies of MSDSs for all materials used 
on the job site.  
 
3.5.3.2   Hazardous Material Usage Reports 
 
Contracts with a performance period of less than or equal to ninety (90) 
calendar days:  Contractors shall immediately report hazardous materials 
used at the end of contract execution to the Contracting Officer.  The 
report shall include a listing of the total amount of hazardous materials 
used while performing work on site and a description of the disposition 
of each hazardous material (e.g., fully consumed during contract/project 
execution, saved for future use, or disposed).  
 
Contracts with a performance period of greater than ninety (90) calendar 
days:  The beginning of every calendar quarter of work on site, the 
Contractor shall report to the Contracting Officer hazardous materials 
used in the previous quarter year. The report, submitted ten (10) working 
days after the end of each quarter period, shall include a listing of all 
hazardous materials used while performing work on site, the total amount 
of each hazardous material used, and a description of the disposition of 
each hazardous material.  
 
Final Report:  The Contractor shall submit a final inventory of all 
hazardous materials used since the last hazardous usage report no later 
than ten working days after completion of work.  The final inventory 
shall list all hazardous materials used, total amount of each used, and a 
description of the disposition of any remaining hazardous material. ” 

 
  b.  Drawings (Reissued).  The following sheets of drawing code AF 141-
31-01 are revised with latest revision date of 13 August 2004, and reissued 
with this amendment.  
 

(1) Sheets A4.00, A4.01, A4.02, A5.01 and A5.02, which are part 
of RFP Volume I drawings. 

 
 2. This amendment is a part of the proposing papers and its receipt shall be 
acknowledged on the Standard Form 1442.  All other conditions and requirements 
of the request for proposal remain unchanged.  If the proposals have been 
mailed prior to receiving this amendment, you will notify the office where 
proposals are received, in the specified manner, immediately of its receipt and 
of any changes in your proposal occasioned thereby.  
 
  a. Hand-Carried Proposals shall be delivered to the U.S. Army Corps 
of Engineers, Omaha District, Contracting Division (Room 301), 106 South 15th 
Street, Omaha, Nebraska 68102-1618. 
 
  b. Mailed Proposals shall be addressed as noted in Item 8 on Page 
00010-1 of Standard Form 1442.  
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 3. Offers will be received until 2:00 p.m., local time at place of 
receiving proposals, 20 AUG 2004.  
 
Attachments:  
Dwgs. listed in 1.b above 
 
U.S. Army Engineer District, Omaha  
Corps of Engineers  
106 South 15th Street  
Omaha, Nebraska 68102-1618  
 
13 August 2004 
DRL/4547 
 
 
 


