DEPARTMENT OF THE ARWY
Oraha District, Corps of Engineers
106 South 15th Street
QOmaha, Nebraska 68102-1618

:NOTICE:  Failure to acknow edge : Solicitation No. DACA45 02 R 0001
call amendments may cause rejec-
:tion of the offer. See FAR : Date of |ssue: 07 DEC 2001
:52.215-1 of Section 00100 : Dat e of Receiving Proposals:

23 JAN 2002

Amrendnent No. 0001
11 January 2002

SUBJECT: Anendnent No. 0001 to Request for Proposal Solicitation Package
for Design and Construction of PHYSI CAL FI TNESS CENTER,
CRWJ 02-3001, BUCKELY AFB, COLORADQO
Solicitation No. DACA45 02 R 0001

TGO Prospective Oferors and O hers Concerned
1. The specifications and draw ngs for subject project are hereby nodified
as follows (revise all specification indices, attachment lists, and draw ng

i ndi ces accordingly).

a. Specifications. (Descriptive Changes.)

(1) PRQJECT TABLE OF CONTENTS, PACE 2, delete “01410
ENVI RONVENTAL PROTECTI QN, COWPLI ANCE, AND PERM TS’ and add

“01355 ENVI RONVENT PROTECTI QN, COVPLI ANCE, AND PERM TS”.

(2) Section 00100, Page 11, paragraph 15.1, last line, delete web
address shown and substitute:

“http://ebs. nwo. usace.arny. ml/”.

(3) General Wage Deci sion Nos. CO010001 and COD10008, del ete
general wage decisions in their entirety and substitute attached

nodi fi ed General Wage Deci sion Nos. CO010001 and CC010008 dated
12/ 28/ 2001.

(4) Section 01001, Page 3, delete the contents of paragraph
1.2.3, and substitute the foll ow ng:

“Alternate nethods and materials, which represent val ue-for-the-
nmoney, will be considered for all aspects of the project, except
where prohibited by the RFP. The intent of this design-build
proposal is to present an overall design concept with sone
definition of the systens, equipnment and materials to be used

It shall be the responsibility of the design-build contractor to
assenbl e the best val ue-priced construction systens for this
project that neet or exceed the design criteria set forth
herein. Exterior and interior nmaterials which are defined in the
RFP shall not be changed to a | esser quality.”
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(5) Section 01001, Page 2, Paragraph 1.1.1, fifth sub-
paragraph, line 5, delete “located within the existing Aerobics
facility”.

(6) Section 01002, Page 5, Paragraph 1.5, second sub-paragraph
second |ine, after “CGovernnent controlled |ands”, insert:

“with the exception of excess clean soil, which may be di sposed
of on base, on the east side of the runway, as long as the
material is placed, graded, and compacted in accordance with the
project specifications.”

(7) Section 01002, Pages 17 and 18, Paragraph 1.11.4, line 10
(Page 17): delete the followi ng sentence: “The invert of
subdrai ns whi ch di scharge into the stormdrain structures shal

be pl aced above the 10-year hydraulic grade line elevation of the
structure.”

(8) Section 01003, Page 6, Paragraph 1.4, third sub-paragraph
second line, delete the sentence “Pool shall be deep enough to
allow for water aerobics.” and substitute “Pool shall be 4 feet
deep at the shallow end and 7 feet deep at the deep end.”

(9) Section 01003, Page 16, Paragraph 1.7.15.3, line 2, delete
“6.4” and substitute “1/4”

(10) Section 01003, Page 19.

(a) Paragraph 1.7.23, line 1, delete “six” and
substitute “fourteen”.

(b) Paragraph 1.7.24, paragraph headi ng, delete
“Di spl ay” and substitute “Trophy”.

(c) Paragraph 1.7.24, line 4, delete "display” and
substitute “trophy”.

(11) Section 01003, Page 21.

(a) Paragraph 1.8.9

i) Line 6 and 7, delete “Two score board
shall be provided with renote controls
and six” and substitute “Six”.

ii) Lines 11 and 12, delete the |ast sentence
inits entirety “Provide retractable
bl eachers ... gymasium” and substitute

“Retractabl e bl eachers to hold 500 people will be furnished and
installed by the governnent after construction is conplete.”

(b) Paragraph 1.8.10 heading, delete "# 107" " and
substitute “#202".

(12) Section 01006, Page 28, paragraph 1.7.20, add new
par agraph “d”.

“d. Boilers in lieu of Hot-Water Heaters. Design of boiler
connections and auxiliary equi pment shall conformto the
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requi rements of ASME Boil er Code. Float-type safety water
feeders with | ow water cutoffs shall be provided for the hot-
wat er boilers. Provide crosses at right-angle turns on water
col um connections to boiler(s). The boiler(s) flue shal
extend up through the roof of the building. The flue shall be
provided with a rain cap fitting. The boilers and all

associ ated fuel burning equi pnent shall be located in a
mechani cal room The nechani cal equi prent room shall be

provi ded with conmbustion air |ouvers sized and |ocated in
accordance with NFPA 54. The conbustion air |ouvers shall be
provi ded w t hout danpers and shall be ducted to within 12

i nches (300 mm of the nechanical roomroof in order to

m nimze the potential for piping freeze-up in the nechanica
room due to conbustion air intake. Stacks shall be in
accordance wi th NFPA 211. Cenerally all stacks will be of the
prefabricated type with individual stack provided for each
appliance. Stacks are generally used for forced draft
applications. Conbi ned stacks shall not be used for appliances
with power burners or draft fans. Stacks and vents cannot be
tied together. Height of stacks and vents shall be as

requi red by NFPA 54 and shall be provided with a rain cap.”

(13) Section 01006, Page 32, paragraph 1.10, line 2, delete
“boilers” and substitute “boiler”.

(14) Section 01006, Page 33, delete contents of paragraph 1.10.1
and substitute the foll ow ng:

“The hot water supply shall be heated to (200°F)(93.3°C) and
supplied by natural gas-fired, conventional type boiler rated
for a pressure of 207 kPa. (NOTE: Boiler shall provide 100% of
the total heating load). Boiler shall be provided with a
forced-draft unless noted otherw se, two position (high-Iow)
burner and shall be interlocked with the hot water punps to
provide a continuous flow of hot water to the facility at

out door tenperatures bel ow (65°F)(18°C) (adjustable). The hot
wat er system supply tenperature to the space shall be
automatically controlled by manufacturer's standard controls.
The boiler shall be interlocked with the heating water

circul ating punps, through the control system such that the
boil ers burner can not fire unless a punp is running. The
boil er shall have a m ninumefficiency of 80 percent and
consi deration shall be given to the use of a m ni mum
efficiency 90 plus percent boiler(s). |If a high efficiency
(condensing type) boiler(s) is provided, to neet high
efficiency requirenments, the hot water shall be supplied at a
| ower tenperature ie. (140°F)(60°C) supplied and returned at
(120°F) (48.9°C). Al heating coils, punps, and hot water
heati ng equi pnment shall be sized an selected for these
tenmperatures to ensure all equipnment is sized |arger to take
into account the |ower return tenperature upon which these
boilers are normally selected. The use of a natural draft
boiler shall be allowed if the mninmumefficiency of 80
percent can be net at the site elevation and boiler is |less
than (1,000,000 Btuh) (3413 Kw). Boiler reset shall be
(200°F)(93.3°Q @(0°F) (-17.7°C) & (150°F)(65.5°C) @
(72°F)(22.2°Q)."
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(15) Section 01006, Page 38, paragraph 1.11.1 f.

(a) Item1., lines 1, delete “"Wst” and substitute “East”;
Line 2, “delete “East” and substitute “Wst".

(b) Item2., after “Wst Mechani cal Roonf, insert “or
suspended in Gyni.

(c) Item3., delete "Gym & AHU-5" and substitute “Gym or
AHU- 4" .

(16) Section 01006, Page 39, Paragraph 1.11.2.2 a., line 1,
after “mechani cal roonf, insert “or suspended in Gyni.

(17) Section 01006, Pages 39 & 40, paragraphs 1.11.2.1 and
1.11. 2.2, subparagraph a. and b, add to the end of each
par agr aph:

“In lieu of exterior wall nounted ducted |ouver, the
Contractor may provide intake air through an intake roof
nmount ed pent house”

(18) Section 01006, Pages 10, paragraph 1.2.1 a., colum “Max
Personnel ”, under Men’s and Wnen' Locker Roons delete “172" and
“188” and substitute “-*.

(19) Section 01006, Page 13, paragraph 1.2.3, item9, after first
sent ence, add

“Contractor designed bracing shall conply with TI-809-04, Chapter
10-3. The Quideline is based on Chapter 6 FEMA 302 and Nationa
Eart hquake Hazard Reduction Program (NEHRP). Accordingly,
contractor bracing may be provided by vendors which conply with
these guidelines. In accordance with the guidelines, the building
bracing is to be designed to Seismc Design Category C. Restraints
for mechani cal bracing shall be simlar to the figures 10-12 and
10-13 in the TI-809-04, Chapter 10.~

(20) sSection 01006, Page 26, paragraph 1.7.20, a., line 1 delete
“One” and “one”; Line 1, delete “water” and substitute “Water”; and
Line 4, delete “third’” and substitute “second”.

(21) Section 01006, Page 35, paragraph 1.10.5, delete |ast
sentence: “Automatic glycol...accessories.”

(22) Section 01006, Page 42, paragraph 1.12.4 b.3., delete |ast
sentence: “Automatic glycol...accessories.”

(23) Attachnent No. 2, Page 6, paragraph 7, line 1, delete “This
site previously had structures |located on it and remai ns fromthese
are reportedly” and substitute “Asbestos-covered steamlines

| ocated on the site are”.

(24) Attachnment No. 6, Section 15951A, Page 13, paragraph 1.3, SD
10, Project Specific Manuals description, last line, delete “at
F.E. Warren AFB.”
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b. RFP Drawings (Not Reissued). The sheets of drawi ng code AF 740-28-
01 are revised as indicated below with |latest revision date of 11 January 2002.
These drawi ngs are not reissued with this amendnent.

(1) Sheet P3.02, SITE PLAN, south side of NEW PHYSI CAL FI TNESS
CENTER, revise to show |limts of sod |lines on each side of main
entrance wal k to be the same as |ines shown on sheet P3.01.

(2) Sheet A6.1, ROOM MATERI AL AND FI NI SH SCHEDULE.

(a) WALLS, CMJ colum heading, delete “(PAINTED)” (4
pl aces) .

(b) Room 102 LOBBY/ WAI TI NG wunder CElILING colum heading,
delete “1” under ACOUSTICAL TILE finish and insert *“3”
under METAL DECKI NG fi ni sh.

(3) Sheet A6.2, ROOM MATERI AL AND FI NI SH SCHEDULE.

(a) WALLS, CMJ colum heading, delete “(PAINTED)” (4
pl aces) .

(b) ROOM 203 RUNNING TRACK, WALLS, delete “1” wunder CMJ
finish and insert “2” under GYPSUM WALLBOARD finish (4
pl aces) .

(c) ROOM 202 CARDI OVASCULAR ROOM FLOOR, delete “6” wunder
WOOD FLOORING finish and insert “7” under RUBBER SPORTS
FLOORI NG fi ni sh.

2. This amendnent is a part of the proposing papers and its recei pt shall be
acknow edged on the Standard Form 1442. Al other conditions and requirenents
of the request for proposal renmain unchanged. If the proposals have been
mailed prior to receiving this anmendnment, you wll notify the office where
proposal s are received, in the specified manner, imediately of its receipt and
of any changes in your proposal occasioned thereby.

a. Hand- Carried Proposals shall be delivered to the U S. Arny Corps
of Engi neers, QOmaha District, Contracting D vision (Room 301), 106 South 15th
Street, Omaha, Nebraska 68102-1618.

b. Mail ed Proposals shall be addressed as noted in Item 8 on Page
00010-1 of Standard Form 1442.

3. Ofers will be received until 2:00 p.m, local tine at place of
recei ving proposal s, 23 JAN 2002.

Attachnents:

Ceneral Wage Decision Nos. CO010001 and CO010008 dated 12/28/2001

M nutes of Pre-Proposal Meeting held 7 January 2002 (For Information Only)
Questions and Responses to Requests for Information (For Information Only)

U S. Arny Engineer District, Omha
Cor ps of Engi neers

106 South 15th Street

QOmaha, Nebraska 68102-1618

11 January 2002
DRL/ 4547
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CENERAL DECI SI ON CO010001 12/28/01 COL
Ceneral Deci si on Nunber

Super seded Cener al
State: Col orado

Construction Type:

HEAVY
H G-WAY

County(ies):

STATEW DE

HEAVY AND H GHWAY CONSTRUCTI ON PROJECTS

Modi fi cati on Number

AM #0001

e

RPOOWoOO~NOUITAWNEO

C0010001

Deci si on No. COD00001

Publ i cati on Date

03/ 02/ 2001
03/ 09/ 2001
05/ 04/ 2001
07/ 06/ 2001
07/ 20/ 2001
08/ 10/ 2001
10/ 05/ 2001
10/ 12/ 2001
10/ 19/ 2001
10/ 26/ 2001
11/ 09/ 2001
12/ 28/ 2001

C0010001 - 1
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COUNTY(i es):

STATEW DE
CARPOOO2E 05/01/ 2001
Rat es Fri nges
CARPENTERS 19. 77 5.40
CARP2834A 05/01/ 2001
Rat es Fri nges
M LLVRI GHTS 22.22 5.84
ELEC0012B 06/ 01/ 2000
Rat es Fri nges

ALAMOSA, ARCHULETA, BACA, BENT, CHAFFEE, CONEJOS, COSTILLA,
CRONLEY, CUSTER, FREMONT, HUERFANO, Kl OM, LAS ANI MAS, M NERAL,
OTERO, PROVERS, PUEBLO, Rl O GRANDE AND SAGUACHE CQOUNTI ES

ELECTRI Cl ANS:
El ectrical work $200,000 or |ess 18. 98 3%-6. 14
El ectrical work over $200, 000 22.13 3%-6. 14

ELECO068A 06/ 01/ 2001
Rat es Fri nges
ADAMS, ARAPAHCE, BOULDER, CLEAR CREEK, DENVER, DOUGLAS, EAGLE,

G LPIN, GRAND, JACKSON, JEFFERSCON, LAKE, LARI MER, LOGAN, MORGAN,

PHI LLI PS, SEDGW CK, SUMM T, WASHI NGTON, WELD AND YUMA COUNTI ES

ELECTRI CI ANS 25.76 3%7. 21

ELECO111A 09/01/2001

Rat es Fri nges
LI NE CONSTRUCTI ON:
Cable Splicers 26. 06 19. 75%2. 20
Li neman, Gas Fitter/ Wl der 26. 56 19. 759%2. 20
Li ne Equi prent Oper at or,
Li ne Truck Crew 20.73 19. 75%2. 20
G oundman 13. 64 19. 75%2. 20
ELEC0111B 03/01/1998
Rat es Fri nges
TRAFFI C SI GNAL | NSTALLER 18. 56 10. 6% 2. 00
EQUI PMENT OPERATCR 17. 48 10. 6% 2. 00
GROUNDVAN 11.52 10. 6% 2. 00
ELEC0113C 06/ 01/ 2001
Rat es Fri nges
CHEYENNE, ELBERT, EL PASO, KIT CARSON, LINCOLN, PARK, AND TELLER
COUNTI ES
ELECTRI Cl ANS 23.35 3%8. 14
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ELEC0969C 06/ 01/ 2000
Rat es Fri nges
DELTA, DOLORES, GARFI ELD, GUNNI SON, H NSDALE, LA PLATA, MESA,
MOFFAT, MONTEZUMVA, MONTROSE, QOURAY, PITKIN, RI O BLANCO, ROUTT,
SAN JUAN AND SAN M GUEL COUNTI ES

ELECTRI CI ANS 20. 35 4%5. 14

* ENG 0009A 04/ 23/ 2001
Rat es Fri nges
PONER EQUI PMENT OPERATORS:
(TUNNELS ABOVE AND BELOW GROUND, SHAFTS, AND RAl SES)

GROUP 1 20. 67 5.17
GROUP 2 21.02 5.17
GROUP 3 21.12 5.17
GROUP 4 21. 37 5.17
GROUP 5 21.52 5.17
GROUP 6 21. 67 5.17
GROUP 7 21.92 5.17

POANER EQUI PMENT OPERATCR CLASSI FI CATI ONS
GROUP 1 - Brakeman

GROUP 2 - Mptorman

GROUP 3 - Conpressor

GROUP 4 - Air Tractors; Gout Machine; @nnite Machi ne; Junbo
Form

GROUP 5 - Concrete Placement Punps; Micki ng Machi nes and Front
End Loaders, Underground, Slusher; M ne Hoist Operator; Mechanic

GROUP 6 - Mechani ¢ Wl der

ENG 0009B 04/ 23/ 2001

Rat es Fri nges
PONER EQUI PMENT OPERATORS:
GROUP 1 18. 52 5.17
GROUP 2 18. 87 5.17
GROUP 3 19. 22 5.17
GROUP 4 19. 37 5.17
GROUP 5 19. 52 5.17
GROUP 6 19. 67 5.17
GROUP 7 20. 43 5.17

NOTE: Any equi pnent |isted bel ow being used in tunnel work, bel ow
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or above ground shall be paid not |ess than $2. 00 per hour above
the |isted wage rates.

PONER EQUI PMENT COPERATOR CLASSI FI CATI ONS

GROUP 1 - Air conpressor, oiler, brakeman, drill operator -

smal ler than Wllians M- and simlar, tender to heavy duty
mechani ¢ and/or wel der, operators of 5 or nore light plants,
wel di ng nmachi nes, generators, single unit conveyor, punps, vacuum
wel |l point system tractor, under 70 hp with or without
attachments conpressors, 360 CF.M or |less

GROUP 2 - Conveyor, handling building materials, ditch witch and
simlar trenching machine, fireman or tank heater, road,forklift,
haul age notor man, pugm ||, portable screening plant with or

wi thout a spray bar, screening plants, with classifier, self-
propelled roller, rubber-tires under 5 tons, grade checker

GROUP 3 - Asphalt screed, asphalt plant, backfiller, bitum nous
spreader or |aydown nachi ne; cabl eway signal man, caisson drill,
Wlliam M, simlar or larger; CMI. and simlar, concrete

bat chi ng plants, concrete finish machine, concrete gang saw on
concrete paving, concrete mxer, less than 1 yd., concrete

pl acenent punps, under 8 inches, distributors, bitum nous
surfaces, drill, diamond or core, drill rigs, rotary, churn, or
cabl e tool, elevating graders, equipnent, lubricating and service
engi neer, engi neer fireman, grout machine, gunnite machine

hoi st, 1 drum hydraulic backhoes, wheel nounted under 3/4 yd.

| oader, barber green, etc.; loader up to and including 6 cubic
yards, not or grader/bl ade, rough; road stabilization nmachine,
rollers, self- propelled all types over 5 tons, sandbl asting
machi ne, single unit protable crusher, with or w thout washer
tie tanmper, wheel nmounted, tractor, 70 hp and over with or

wi t hout attachnments, trenching machi ne operator,w nch on

truck

GROUP 4 - Cabl e operated crane, track nounted, cable operated
power shovel s, draglines, clanshells, and backhoes, 5 cubic yards
and under, concrete m xer over 1 cubic yard, concrete paver 34E
or simlar, concrete placenent punps, 8 inches and over, crane,
50 tons and under, hoist, 2 drums, hydraulic backhoe, 3/4 yds and
over, | oader, over 6 cubic yards, machine doctor, nechanic, m xer
nmobi | e, notor grader/blade, finish, nultiple unit portable
crusher, with or without washer; piledriver, scrapers, single
bow under 40 cubic yards, self- propelled hydraulic crane,
tractor with sideboom truck nounted hydraulic cane, roto-mll
and simlar, welder

GROUP 5 - Cabl e operated power shovels, draglines, clanshells and
backhoes over 5 cubic yards, crane 51 to 90 tons carrier nounted
electric rail type tower crane, hoist, 3 drumor nore, quad nine
and simlar push unit, scrapers single bow including pups 40

cubi c yards and tandem bow s and over nechanic - wel der (heavy-
duty)

GROUP 6 - Cabl eway, crane (91 to 140 tons), clinbing tower crane,
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crawl er or truck nmounted tower crane, derrick, wheel excavator,
tower crane, rail type, belt or elevating | oader

| RONOO24F 08/ 01/ 2001

Rat es Fri nges
| RONWORKERS:
STRUCTURAL, ORNAMENTAL, AND
REI NFORCI NG 21.00 7.36
LABOD086A 05/01/ 2001
Rat es Fri nges
LABORERS:
GROUP 1 11.75 3.64
GROUP 2 15.10 3.64
GROUP 3 15. 60 3.64

LABORER CLASSI FI CATI ONS
GROUP 1 - Janitors; Yardnen

GROUP 2 - Mninumlabor, Traffic Control Director(certified);

i ncl udi ng caissons to 8 carrying Reinforcing Rods; Dowel Bars;
Fence Erectors; Fire Watchers on power plants and oil
refineries; Gabion Basket and Reno mattresses; Signaling, Metal
Mesh; Nursery Man (includi ng seeding; mul ching and pl anting
trees); pipe plants and yards; Shrubs and flowers; Stake Caser;
Traffic Control Devices; Tie Bars and Chairs in Concrete;

Pavi ng; Waterproofing Concrete; Air, Gas, Hydraulic Tools and
El ectrical Tool QOperators; Barco Hammers; Cutting Torches;
drill; dianmond and core drills; Core, dianond, air track
including but not Iimted to; Joy, Mistang, PR-143, 220

Gar dner - Denver, Hydrosonic, and water blaster operator; Chuck

Tender; Electric hanmmers; Jackhammers; Hydraulic Jacks; Tanpers;

Air Tanpers; Boring Machines; Air Hydraulic Boring machines;
Aut omati ¢ Concrete Power Curbing Machi nes; Concrete

Processing Material; formsetters; H ghways, Streets, and

Ai rports runways; Qperators of concrete saws on pavenent (other
t han gangsaws); Power operated Concrete Buggi es; Hot Asphalt
Labor; Asphalt Curb Machines; Paving Breakers; Transverse
Concrete Conveyor Qperator; Cofferdans; Boxtenders; Caisson 8
to 12'; Caisson Over 12'; Jackhammrer Operators in Cai ssons over
12'; Labor applicable to Pipe coating or Wapping; Pipe

W appers, Plant and Yard; Relining Pipe; Hydroliner (a plastic
may be used to waterproof); Pipelayer on Underground Bores;

Sewer, Water, Gas, Ol and Tel ephone Conduit; Enanmalers on Pipe,

i nside and out, Mechanical Gouters; Mnitors; Jeep Holiday
Det ector Men; Punp Qperators; Rakers; Vibrators; Hydro- broom

M xer Man; @nnite Nozzel men; Shotcrete Operator; and chain
saws, gas and electric; Sand Bl aster; Licensed Powdernen;
Powder men and Bl aster; Siphons; Signal men; Dunpnan/spotter;
G ade Checker.
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GROUP 3 - Plug and galleys in dans; Scalers; any work on or off
Bri dges 40' above the ground perfornmed by Laborers working from
a Bos'n Chair, Swing Stage, Life Belt, or Block and Tackl e as
a safety requirenent

LABCO086B 05/01/2001

Rat es Fri nges
LABORERS: ( TUNNEL)
GROUP 1 15. 05 3.64
GROUP 2 15.95 3.64
GROUP 3 16. 05 3.64
GROUP 4 17. 15 3.64
GROUP 5 17.10 3.64

TUNNEL LABORER CLASSI FI CATI ONS
GROUP 1 - CQutside Laborer - Above ground
GROUP 2 - M ni num Tunnel Laborer, Dry Houseman

GROUP 3 - Cable or Hose Tenders, Chuck Tenders, Concrete
Laborers, Dunmpmen, Wiirley Punp Operators

GROUP 4 - Tenders on Shotcrete, Qunniting and Sand Bl asti ng;
Tenders, core and Dianond Drills; Pot Tenders

GROUP 5 - Col | apsi bl e Form Movers and Setters; M ners; Machine
Men and Bit Ginders; N ppers; Powdernen and Bl asters;
Reinforcing Steel Setters; Tinbermen (steel or wood tunnel
support, including the placenent of sheeting when required); and
all Cutting and Wl ding that is incidental to the Mner's work;
Tunnel Liner Plate Setters; Vibrator Men, Internal and External;
Unl oadi ng, stopping and starting of Mran Agitator Cars; D anond
and Core Drill Qperators; Shotcrete operator; Qunnite Nozzl enen;
Sand Bl aster; Punp Concrete Placenment Men.

LABOD086C 05/01/ 2001
Rat es Fri nges
LABORERS: (SHAFTS, RAI SES, M SSILE SILCS AND
ALL UNDERGROUND WORK OTHER THAN TUNNELS)

GROUP 1 16. 05 3.64
GROUP 2 16. 20 3.64
GROUP 3 16. 30 3.64
GROUP 4 16. 55 3.64
GROUP 5 16. 65 3.64
GROUP 6 17.25 3.64

LABORER CLASSI FI CATI ONS ( SHAFTS, RAI SES, M SSILE SILCS AND
UNDERGOUND)

GROUP 1 - Laborers; Topnen; Bottommen; Cagers

GROUP 2 - Chucktenders; Concrete Laborers; Wirley Punp Operators
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GROUP 3 - Tenders in Shotcrete @unniting and Sandl asti ng;
Tenders on Core and Dianmond Drills; Pot Tenders

GROUP 4 - Dianond and Core Drill Operators; @innite Nozzl emen;
Shotcrete Qperators; Sandbl asters; and Punp Concrete Pl acenent
Men

GROUP 5 - Any enpl oyee perform ng work underground froma bos'n
chair, swinging stage, life belt or block and tackle as a safety
requi r ement

GROUP 6 - Col |l apsible Form Movers and Setters, Mners, Machine
Men and Bit Ginders; N ppers; Powdernen and Bl asters;

Rei nforcing Steel Setters; Tinbermen (steel or wood tunnel
support, Including the Placenent of Sheeting when Required) and
all Cutting and Wl ding that is Incidental to the Mner's Wrk;
Liner Plate Setters; Internal and External Vibrator Men;

LABCO086D 05/01/2001

Rat es Fri nges
LABORERS:
Renmoval or encapsul ati on of
Asbestos Material (including
renoval of asbestos from
nmechani cal systens that are
going to be scraped) and
wor k invol ving the renoval,
handl i ng, or dealing with
toxi c or hazardous waste 18. 45 3. 64
WATER, SEWAGE AND GAS LI NES
Janitors, Yardnen 11. 75 3. 64
Laborers, Traffic Control
Di rector 14. 35 3. 64
Pi pel ayer (one per crew) 14. 85 3.64
PAI NOO79G 08/ 01/ 2001
Rat es Fri nges
PAI NTERS:
BRUSH 19.41 4.02
SPRAY AND SW NG STAGE 20. 41 4.02
PLAS0577D 05/ 01/ 2000
Rat es Fri nges
CEMENT NMASONS 20. 20 3.52
HAZARDOUS AND TOXI C WASTE
CONSTRUCTI ON SPECI ALI ST: 22.20 3.52
CONCRETE SPECI ALI ST:
I ncluding finishing; grouting
pat chi ng and cur bi ng 23.20 3.52
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PLUMDOO3E 07/01/2001

Rat es Fri nges
DENVER COUNTY
PLUVBERS 25. 67 5.99
PLUMDO20E 07/01/ 2001
Rat es Fri nges

ALAMOSA, BACA, BENT, CHAFFEE, COSTILLA, CROALEY, CUSTER, FREMONT,
HUERFANO, KI OM, LAS ANI MAS, M NERAL, OTERO, PROVERS, PUEBLQO,
Rl O GRANDE & SAGUACHE

PLUVBERS & PI PEFI TTERS (I ncl udi ng HVAC Wor k) :
Free Zone - 0 - to 40 mles 19. 85 6.17

Zone 1 - 40 nmiles and over: $19.85 per hour + $32.00 per day
per diemw |l be paid on projects over 40 mles (Zone 1)
measured in practical driving mles by the shortest route,
begi nning at 5th and Main Streets in Pueblo, Col orado, when
t he enpl oyee stays overnight or drives their own vehicle.

Hazar dous Pay: Add $2.20 per hour to $19.85 base rate.
Hazardous pay applies to projects at chemcal plants,

steel mlls, cement plants, power generator plants, process
pi pi ng at manufacturing plants, food processing plants, and
all projects which may present a health hazard or serious
personal injury.

PLUMDO58E 07/01/ 2001
Rat es Fri nges

CHEYENNE, EL PASO, AND TELLER, ELBERT ( SCUTHERN PORTI ON | NCLUDI NG
THE TOMNS OF ELBERT, MATHERSON AND SI MLA), LINCOLN (I NCLUDI NG THE
TOM OF GEONA AND ARRI BA I N THE SOUTHERN PORTI ON OF COUNTY), KIT
CARSON (| NCLUDI NG TOMNS OF DFALGLER, SEI BERT, VONA, STRATTON AND
BETHUNE), DOUGLAS (| NCLUDI NG TOAWNS OF LASPUR AND PALMER LAKE),
PARK (1 NCLUDI NG TOANS OF FAUPLAY, HARTSEL, AND LAKE GEORGE)
COUNTI ES

PLUMBERS & PI PEFI TTERS: 24. 30 6. 40

PLUMD145B 05/01/2001

Rat es Fri nges
MONTEZUVA COUNTY
PLUVBERS 21.78 5.50
PLUMD208J 07/01/ 2001
Rat es Fri nges
DENVER COUNTY:
Pl PEFI TTERS 25.77 5.89
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TEAMD435A 05/ 01/ 2000

Rat es Fri nges

TRUCK DRI VERS:

GROUP 1 14. 21 5.27
GROUP 2 14.93 5.27
GROUP 3 15. 27 5.27
GROUP 4 15. 80 5.27
GROUP 5 16. 45 5.27
GROUP 6 17. 25 5.27

TRUCK DRI VER CLASSI FI CATI ONS

GROUP 1 Pickup, G easenen, Servicenen and Anbul ance Drivers,
Battery Men, Sweeper Truck, Flat Rack Single Axle and Manhaul,
Shuttle Truck or Bus, Flat Rack Tandem Axl e.

GROUP 2 Dump Truck Driver to and including 6 cubic yards, Dunp
Truck Driver over 6 cubic yards to and including 14 cubic
yards, Fork Lift Driver, Straddle Truck Driver, Lunber Carrier,
Li quid and Bul k Tankers Single Axle, Tandem Axle, Sem or

Conbi nation, Euclid Electric or Simlar, Miltipurpose Truck
Specialty and Hoisting, Truck Drivers Fuel Truck, G ease Truck,
Conbi nati on Fuel and G ease.

GROUP 3 Truck Driver Snow Plow, Truck Driver Dunptor Type
Junbo and simlar type equipnent, Dunp Truck Driver of 14 cubic
yards to and including 29 cubic yards, Floats.

GROUP 4 Dump Truck Driver over 29 cubic yards to and including
79 cubic yards, Cement M xer Agitator Truck over 10 cubic yards
to and including 15 cubic yards, Tire Man, Distributor Truck
Driver, Cab Operated Distributor Truck Driver.

GROUP 5 Dump Truck Driver over 79 cubic yards, Mechanic, Heavy
Duty Di esel Mechanic, Body Man, Wl ders or Conbi nation Men.

GROUP 6 Low Boy.
VELDERS - Receive rate prescribed for craft perform ng operation

to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed nay be added after
award only as provided in the | abor standards contract cl auses
(29 CFR 5.5(a) (1) (v)).

In the Iisting above, the "SU' designation neans that rates
listed under that identifier do not reflect collectively

bar gai ned wage and fringe benefit rates. Qher designations

i ndi cate uni ons whose rates have been determ ned to be
prevailing.
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WAGE DETERM NATI ON APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

an existing published wage determ nation

a survey underlying a wage determ nation

a Wage and Hour Division letter setting forth a
position on a wage determ nation nmatter

* a conformance (additional classification and rate)
ruling

* Ok X

On survey related matters, initial contact, including requests
for sumaries of surveys, should be with the Wage and Hour
Regional Ofice for the area in which the survey was conducted
because those Regional Ofices have responsibility for the
Davi s- Bacon survey program |If the response fromthis initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be foll owed.

Wth regard to any other matter not yet ripe for the formnal
process described here, initial contact should be with the Branch
of Construction Wage Determ nations. Wite to:

Branch of Constructi on Wage Determ nations
Wage and Hour Division

U S. Department of Labor

200 Constitution Avenue, N W

Washi ngton, D. C 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration fromthe Wage and Hour Adm ni strator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Wite to:

Wage and Hour Adni ni strator
U S. Departnent of Labor

200 Constitution Avenue, N. W
Washi ngton, D. C 20210

The request shoul d be acconpanied by a full statenent of the
interested party's position and by any information (wage paynent
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.

3.) If the decision of the Adm nistrator is not favorable, an
interested party may appeal directly to the Adm nistrative Review
Board (fornmerly the Wage Appeals Board). Wite to:

Adm ni strati ve Revi ew Board

U S. Departnment of Labor

200 Constitution Avenue, N. W
Washi ngton, D. C 20210

4.) Al decisions by the Administrative Review Board are final.
END OF GENERAL DECI SI ON
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CGENERAL DECI SI ON CO010008 12/28/01 CO8
Ceneral Deci sion Nunber C0010008

Super seded General Decision No. C0O000008
State: Col orado

Construction Type:
BUI LDl NG

County(ies):
ARAPAHCE

BUI LDI NG CONSTRUCTI ON PRQIECTS (does not include residentia
construction consisting of single fam|ly honmes and apartnents up
to and including 4 stories)

Modi fi cati on Number Publ i cati on Date
03/ 02/ 2001
03/ 09/ 2001
04/ 20/ 2001
05/ 04/ 2001
07/ 06/ 2001
07/ 20/ 2001
08/ 10/ 2001
10/ 12/ 2001
11/ 09/ 2001
12/ 28/ 2001

©CoOoO~NOUITrWNEFO
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COUNTY(i es):
ARAPAHCE

ASBEO0028A 01/01/2001

ASBESTCS WORKERS/ | NSULATORS

(I'ncl udes application of all
insulating materials, protective
coverings, coatings and finishings
to all types of nechanical systens
and asbestos renoval)

BRCCOO007A 05/01/2001

TI LE SETTERS

CARP2834A 05/01/ 2001

M LLWRI GHTS

CARP9901E 05/01/2001

CARPENTERS (I ncl udi ng Drywal |
Hangi ng, Excl udi ng Acousti cal
Ceiling and Batt Insul ation)

ELEC0068G 06/ 01/ 2001

ELECTRI CI ANS (I ncl udi ng Low
Vol tage, Fire Alarm and
Fi beroptic Wrk)

* ENG 0009L 04/ 23/ 2001

PONER EQUI PMENT OPERATORS:
Backhoe, 3/4 yd.

Backhoe, 3/4 yd. and over
Cr anes:

141 tons and over

91 to 140 tons

51 to 90 tons

50 tons and under

Crane GOl er

G ade Checker

Front End Loader

Over 6 cubic yards

up to and including 6 cy
Belt or Elevating

Heavy Duty Drills
Cai sson, CM, D anond or

Rat es

17.12

Rat es

19.
19.

20.
19.
19.
19.
18.
18.

19.

19.
19.

22
37

43
67
52
37
52
87

37

22
67

AM #0001 C0010008 - 2

Fri nges

5. 66

5. 84

Fri nges

3%7.21

Fri nges

5. 17
5.17

17
17
17
17
17
17

agoaonan

17

o

5.17
.17

(€3]
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Core, Rotary, Churn or

Cabl e Tool 19. 22 5.17
Mechani ¢/ Equi pnent Wl der 19. 52 5.17
O ler, Assistant to Engineer 18. 52 5.17

| RONOO24E 08/ 01/ 2001

Rat es Fri nges
| RONORKERS, Rei nf or ci ng
and Structural 21.00 5.35
LABOD720B 05/01/ 2001
Rat es Fri nges
LABORERS, Unskill ed 12.95 3.86
PAI NOO79N 08/ 01/ 2001
Rat es Fri nges
PAI NTERS
Brush and Roll er 16. 41 4.02
Spr ay 17. 41 4.02
Paper hanger 17.11 4.02
PAI NO930A 07/ 01/ 2000
Rat es Fri nges
GLAZI ERS 23.64 4.40
PLUMDOO3A 07/01/ 2001
Rat es Fri nges
PLUVBERS 25. 67 5.99
PLUMD208A 07/01/ 2001
Rat es Fri nges
Pl PEFI TTERS (I ncl udi ng HVAC Wr k) 25. 77 5.89
ROOF0041A 06/ 01/ 2001
Rat es Fri nges
ROOFERS 15. 00 2.48
SFCC0669A 04/ 01/ 2001
Rat es Fri nges
SPRI NKLER FI TTERS 26.51 7.50
SHEEO009B 07/ 01/ 2001
Rat es Fri nges
SHEET METAL WORKERS (| ncl udes
HVAC Ductwork and Architectural/
Roof i ng) 25.34 8.35
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SUCOL025A 03/ 04/ 1994

Rat es Fri nges
CAULKERS 13.90 2.00
CEMENT NMASONS 14. 00
DRYWALL FI NI SHERS 13. 49
LATHERS 14. 00
PLASTERERS 14. 25
PLASTERERS TENDERS 12. 00
PONER EQUI PMENT OPERATORS:
Tractor Rubber-Tire 13.58 3.02
TEAMD435D 05/ 01/ 2000
Rat es Fri nges
TRUCK DRI VERS
Tandem 14.93 5.27

VELDERS - Receive rate prescribed for craft perform ng operation
to which welding is incidental

Unlisted classifications needed for work not included within
the scope of the classifications listed nay be added after
award only as provided in the | abor standards contract cl auses
(29 CFR 5.5(a) (1) (v)).

In the Iisting above, the "SU' designation neans that rates
listed under that identifier do not reflect collectively

bar gai ned wage and fringe benefit rates. Qher designations

i ndi cate uni ons whose rates have been determ ned to be
prevailing.

WAGE DETERM NATI ON APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determn nation
a survey underlying a wage determ nation
a Wage and Hour Division letter setting forth a

* o

position on a wage determ nation nmatter
* a conformance (additional classification and rate)
ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional O fice for the area in which the survey was conducted
because those Regional Ofices have responsibility for the
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Davi s- Bacon survey program |If the response fromthis initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be foll owed.

Wth regard to any other matter not yet ripe for the formnal
process described here, initial contact should be with the Branch
of Construction Wage Determ nations. Wite to:

Branch of Constructi on Wage Determ nations
Wage and Hour Division

U S. Department of Labor

200 Constitution Avenue, N W

Washi ngton, D. C 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration fromthe Wage and Hour Adm ni strator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Wite to:

Wage and Hour Adni ni strator

U S. Departnent of Labor

200 Constitution Avenue, N W
Washi ngton, D. C 20210

The request shoul d be acconpanied by a full statenent of the
interested party's position and by any information (wage paynent
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.

3.) If the decision of the Adm nistrator is not favorable, an
interested party may appeal directly to the Adm nistrative Review
Board (formerly the Wage Appeals Board). Wite to:

Adm ni strati ve Revi ew Board

U S. Departnment of Labor

200 Constitution Avenue, N W
Washi ngton, D. C 20210

4.) Al decisions by the Administrative Review Board are final.
END OF GENERAL DECI SI ON
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Minutes of Meeting
Pre-Proposal Conference
Physical Fitness Center (PFC)
Solicitation Number DACA45-02-R-0001
Buckley AFB, Colorado

7 January 2002

1. A SiteVistand Pre-Proposal Conference for the Physical Fithess Center Design/Build Project at Buckley AFB,
Colorado was held on 7 January 2002 at 1:00 at the Project Site and the Auditorium of Building 606 at Buckley
AFB, Colorado. A list of all attendeesis shown at Enclosure 1. It should be noted that any remarks or explanations
provided during the site visit or pre-proposal conference does not qualify the terms of the solicitation. Terms of the
solicitation and specifications remain unchanged unless the solicitation is amended in writing by the Omaha District.

2. The meseting began with a site visit and walk-through of the project site. After pointing out the approximate
locations of the proposed building and the project site, the following items were pointed out at this portion of the
meeting.

a. It was noted that the siteis currently roped off. Thisisdueto ashestos removal operations. The asbestos
came from removal of overhead steam lines, and the knocking off of the asbestos insulation as the lines
wereremoved. The baseis currently removing the asbestos from this site, and we anticipate that the site
will be clean before the PFC contractor is ready to begin construction operations.

b. The rough location of the proposed water and sewer lines was pointed out. As shown on Sheets U3.01
and U3.02, thewater linetiesto a north-south line at Telluride Avenue. The sewer line ties to an east-west
sanitary sewer line just north of Steamboat Avenue.

c¢. Thelocation of the gas line was pointed out. The gasline runs east from the PFC and then south to an
east-west gas line north of Steamboat Avenue.

d. Power is connected to a base-installed switch in the northwest corner of the site (Reference Sheet EU.01
and EU.02, aswell as RFP Section 01007).

e. Commsties to a manhole located just south of the building (Reference Sheet EU.01 and EU.02, aswell
as RFP Section 01007).

f. The contractor access route was also pointed out. Thisrouteis shown on Sheet P1.01. Until further
notice, the contractor access will be viathe Mississippi Gate, and north on Aspen Drive. Thereisa
potential that this may revert back to the 6" Avenue Gate at a later date,

0. The base has several projects now ongoing on the construction site. Two north-south power lines are
being relocated, and a pad-mounted switch is being installed to accommodate the PFC project. These
projects are scheduled to be completed prior to construction activities at the PFC site.

h. A fenced contractor staging area for the BX siteis now present at the west side of the PFC site. The BX
project is scheduled for completion in February, and this fenced area will be removed upon completion of
the BX project.

3. After the site visit, the meeting re-convened in the conference room of Building 606. The following introductory
statements were made by Larry Sand, the Project Manager:

a. Thisproject isa Design/Build (D/B) type project. Omaha Digtrict’ s philosophy on Design/Build is a one-
step contracting procedure. A charrette has been held with the base and information from that meeting has
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been incorporated into the drawings and the RFP. Design of the project will be completed by the designer
associated with the successful D/B contractor, the design will be reviewed by the government for
compliance with the RFP document, and the construction will be completed by the construction entity
associated with the D/B Team.

b. The proposals are due in the Omaha District Offices on 23 January 2002. Award is expected by the end
of February 2002. Loreen Blume noted that Contracting has seen some problems with those contractors
hand-carrying their bidsinto the Omaha District Offices, due to revised access controls at the District
Office. Therefore, those contractors hand-carrying proposals should plan accordingly. Federal Express
deliveries are not affected by these new procedures.

c. The project hasa Basic Bid and 7 options. The seven options are identified in the RFP, Pages 00010-3 to
00010-5. The options are further described in the drawings or within the text of the RFP. As stated in Note
1 of the Pricing Schedule, the government reserves the right to exercise the options within 90 calendar days
of the Notice to Proceed (NTP).

d. Amendment 1 for this solicitation will be posted to our web site on/about 11 January 2002. All
contractors should periodically check the web site for new amendments up until the time that proposals are
submitted. All amendments will be posted to this site, and will not be mailed out.

e. All RFlsanswered by the government will be distributed to all contractors, to the maximum extent
possible. The web page will be used for this dissemination.

4. The RFP was issued eectronically on CD. Each CD contains the actual RFP and the associated drawings, as well
as base standards. Upon award, the successful contractor will be furnished with a read/write CD of the drawings, in
Autocadd format.

5. Section 00110 of the RFP tells how to compile the proposal, the number of copies to be submitted, and what to
submit.  Section 00120 discusses how the proposals will be evaluated. To help contractors with the proposal
submission requirements, the provisions of these two sections were discussed further. Each proposal shall consist of
a binder with seven separate Tabs separating the different portions of the proposal. The origina of this binder, along
with five copies shall be submitted. The Tabs arelisted in descending order of importance (except for Tab 7, which
isapproximately equal to all other factors combined). These Tabsshall contain the following information:

a. Tab 1 (Design Experience, Design Personnd, and Past Performance (Design)) deals with the experience,
personnel, and the past performance of the design firm. Items to be submitted as part of Tab 1 consist of the
following:

(1) Design experience of the design entity. Projects should include 7 project examples exceeding $8
Million dollars (in construction cost — not fees) and representing past experience on facilities similar to
the PFC. Project examples should be submitted on an SF 255, and may include projects for private
owners or other government entities. Past experience on D/B projects, military projects, and
experience working with the construction entity should be identified.

(2) Design personnd qualifications, including resumes of all key designers (aslisted in Section 00110,
Paragraph 1.6.1.2). Previouswork experience on government projects, design/build projects, and
professional registration will all be considered.

(3) Provide copies of all ACASS ratings (from government projects) for the past six years. If a
designer has no ACASS ratings, a neutral scorewill be given for this category.

b. Tab 2 (Congruction Experience) deals with the capabilities and the qualifications of the construction
firm. Itemsto be submitted as part of Tab 2 consist of the following:

Construction experience, consisting of seven projects exceeding $8 Million dallars construction cost
and completed by the construction entity in the last five years. These projects should include
construction of facilities similar to the Physical Fitness Center. Project examples should include all
information identified in Paragraph 1.6.2. Past experience on D/B projects, military projects, and
experience working with the construction entity should be identified.
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c. Tab 3 (Past Performance, Construction) shall contain the following information. Provide copies of all
Construction Contractor Appraisal Support System (CCASS) Performance Eval uations (Construction)
received on DOD government projects within the last 5 years and, for each project for Private Industry
submitted as a summary for Construction Experience, provide a completed Performance Summary Sheet
for each project. Thisform must be completed by an owner or owner’ s representative and included in the
proposal. The Government reserves the right to contact the evaluator to verify your firm’s construction
experience.

d. Tab 4 (Construction Personnel). Construction personnd qualifications for the Project Manager,
Superintendent, and Quality Control Systems Manager. These resumes should reflect experience and
qualifications on projects for the construction entity and any previous experience of these personne from
companies where these people were employed prior to this company.

e Tab5 (Project Management Plan (PMP)). A Project Management Plan developed specifically for this
project is requested for this RFP (not a Design Management Plan, asin past solicitations). The PMP
discusses how the prime contractor will manage both the design and the construction teamsto insure a
quality project. In addition, it will address specific quality control procedures used (including Quality
Control proceduresto be used to limit re-submittals, design errors, and poor coordination between the prime
design firm and design consultant), schedule development, and methods to be utilized to adhere to the
schedule. In addition, it should address the acquisition of environmental permitsin atimely fashion, safety,
preparation and submission of As-Built documents, and contract close-out. 1t should discuss how the design
team will support the Contractor during construction and an organizational chart showing the inter-
relationship of management and various team components.

f. Tab 6 (Utilization of Small Business Concerns) of the proposal shall contain an explanation of how the
contractor intends to utilize Small Businesses, Small Disadvantaged Businesses, Woman-Owned Small
Businesses, or HUB Zone Small Businesses. Additional details for this Tab can be found in Paragraph
1.6.6 of Section 00110.

e. Tab 7 (Price) contains Pricing information, and should include the information below. Asstated in
Section 00120, Paragraph 2, all evaluation factors other than price, when combined, are approximately
equal to the price evaluation.

(1) The Salicitation/Contract Form and Pricing Schedule, consisting of the completed Pages 00010-1
through and 00010-4. All blanks on the Pricing Schedule must be compl eted.

(2) The Representations, Certifications, and Other Statements of Offerors, required by RFP Section
00600.

6. Section 00120 discusses the relative importance of each Tab, and how each item will be evaluated. Each member
of the Source Selection Board will review each responsive proposal and evaluate the Tabs as discussed in Section
00120. The pricing information will be submitted to the Source Selection Board separately after evaluation of all
other Tabs.

7. Section 00800 of the RFP isthe Special Contract Requirements.

a. Paragraph 1.1 - The performance period for the Base Bid is 540 calendar days. If Option 1 is awarded,
the period will be increased by 60 days and if Option 5 is awarded, 120 days will be added to the
construction duration.

b. Paragraph 1.1.1 - The contract may be run asa*“limited fast track” project. If desired, the contractor may
submit the design as two separate design packages — one for site work and utilities, and onefor all other
work. No more than two design packages may be submitted. Absolutely no construction may be started
until the government reviews the 100% corrected design submission and determinesthat it is satisfactory
for the purposes of beginning construction.
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c. Paragraph 1.7 — This paragraph identifies all information to be furnished to the successful proposer after
contract award.

8. Section 01001 isthe Summary of Work. This section isan “overview” type of section. The Project isto be
designed in English Units of measure. Project design submittals required to insure design conformance are the 60%,
100%, and the 100% corrected.

9. Sections 01002-01008 are Discipline-Specific Sections, covering the requirements of each discipline.

10. Section 01040 covers As-Built requirements. As-Builts are required to be done by the D/B contractor.

11. Section 01330 covers Construction-type submittals.

12. Section 01332 covers Submittals during design. This section identifies important aspects of the design
submittals. More specific requirements for design submittals are shown in Section 01336 (for 60% design
reguirements) and Section 01338 (for 100% design requirements).

13. Other issues discussed at the Pre-Proposal conference were as follows:

a. Use of the Corps of Engineers Guide Specifications (CEGS) is a contract requirement. When using the
CEGS, only inapplicable items and bracketed choices may be edited. Paragraphs and subparagraphs may
not be rewritten to lessen the quality of the original CEGS.

b. Design submittals should be as proprietary as possible. The designer is encouraged to pick the
manufacturer, make, model, etc. and show them in the design documents.

c. Contractors also asked about Corps review times for the design reviews. Thereview timesfor design
submittals are discussed in the RFP, Section 01332, Paragraph 3.7.3. The Corps and userswill furnish
design review comments back to the designer within 21 calendar days of receipt of the submittal, and a
review conference will be scheduled at the base for approximately 30 days after receipt of the submittal.
Historically, the government has had no problems complying with these durations.

14. Thefollowing verbal contractor questions were addressed at the Pre-Proposal Conference:

a. Isthere acut-off date for RFI’s? Response: No, cut off date for RFI shall be 4-10 days prior tothe
proposalsdue date. Thisistoallow ustimetorespond to RFI’sprior to Proposals date.

b. What A/E standard format for submittals? Response: Submittals shall be submitted to the Omaha
District asindicated in the RFP with the standard sheet size that will work with 8 %2 x 11-inch
standard sheet size. Information other than the required by the RFP may be submitted but will not
be looked at or evaluated by the board.

c. DoesaThreat analysis need to be provided for this project? Response: No. The Threat analysisfor
this project has been reviewed and infor mation that is needed has be incor porated into the design
package.

d. For storm water runoff, does this project require any additional retention or Detention areas? Response:
No.

e. Location of Vapor Barrier under the dab? Response: The vapor barrier should be installed under
the capillary water barrier.

f. Does Buckley have Base Standards for buildings? Response: Yesthey arelisted in the RFP
documents, on the CD.

g. Doesthe base have standards for Cathodic Protection? Response:  The base does have standar ds and
arelisted in section 01002 of the RFP documents
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h. Can water linesbe PVC? Response: Yes, refer to section 01002 of the RFP documents

i. What equipment is required under this project? Response: Built-in equipment will be required, refer
to the RFP documentsfor the listing of equipment that will be required in the construction of this
facility.

j-  When can construction begin? Response: After the approval of the final design package, currently
thisis set up in two phases, one for the site/civil/utility package and one for the building.

k. Areall basket ball goals power operated? Response: Yes.

[. How will comments on design documents be sent out? Response: Commentswill either be sent out in
Word Format or in Dr. Checks.

m. Foundation system information? Response: The RFP hasrecommendations asto the type of
foundation. Reference Attachment 2 — Final Foundation Analysis. Note the discussion and remedial
action identified in the analysis concerning the poor quality of soil at the project site.

n. Can thefloor plan be changed from the RFP documents? Response: The floor plan layout has been
approved by the user and room arrangements been layout to the customer needs. Typically the floor
plans can’t be changed from the RFP documents with the exception of M echanical roomsto allow for
space of required equipment. Note that the current design has been approved by the both the base
and the users— thisprocesstook alongtime and a lot of effort. There may be some flexibility in
minor design changes (i.e. size of mechanical room); however, a complete design change is not
acceptable.

0. Isthere a place designated on base for over excavated soil? Response: Y es— excess soil may be
moved to a site on the east side of the runways. Specificsfor the area will be discussed at the Pre-
Construction M eeting.

p. Fiber optic cables on site? Response: No.
g. Will there be atime extension for the proposal receipt date? Response: No.

15. Additional written Requests for Information submitted to the Omaha Didtrict for clarification, with responses,
are shown at Enclosure 2. Note that we have received several additional RFIs, but do not yet have answers for them.
Furthermore, several of the RFI’s have questions still un-answered. These will be revised as we get the answers.

14!
2 Enclosures: LARRY D. SAND, P.E.
1. Attendance List Project Manager, Military Branch
2. Contractor Questions and Responses Planning, Programs &

Project Management Division
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SwinertonMerrick

Buckley AFB — Physical Fitness Center
RFI No. 1

December 21, 2001

Page 1

Site and Utilities

1.

Final Foundation Analysis states:” spread and continuous footings bearing on a layer
of re-compacted structural fill...” and “8 feet of material below footings and 6
feet below grade-supported floor slab is recommended.” A) Isthe use of a geogrid-
reinforced mat bel ow the footings and slab on grade in lieu of over excavation of 8 feet of
soil an option? B) Will alternate foundation stabilization systems be acceptable if
designed by a Professional Engineer? C) The Foundation Analysis also allows adrilled
pier system with structural floor, but 01005-1.7.2 states, “ The foundation system for the
Physical Fitness Center shall consist of a combination of spread footings and continuous
strip footings under exterior walls.” Isadrilled pier system allowed? D) The Foundation
Analysis, as provided, does not show laboratory test resultsin sufficient detail to allow
further design analysis by Design-Builder (i.e. lateral earth pressure coefficients). Please
provide further information on soil propertiesto allow alternative design, or stipulate that
alternative designs will not be acceptable (other than the stated drilled pier and structural
floor). E) We have built projects at Buckley near this site (Troop Support Facility) using
shallow footings on three feet of reconditioned fill and slab on grade over capillary
barrier and 6” scarifiedsubgrade. Isthat an option for this project?

Response:

A) The need for over excavation and recompaction or drilled piersresults

from collapse-susceptible soil below footing depth. The main danger is

differential settlement of individual footings. The amount of strain

necessary to mobilize the strength of geogrid mat may exceed that

allowable for the footings.

B) The wisdom of basing a foundation system on the results of an
investigation in which the designer had no input is questioned. However,
if the designer iswilling to assume all responsibility for its suitability,
alternatives will be considered. The alternative must be fully detailed in
the design submittal.

C) Drilled piers are allowed and may prove the more viable option given
the large amount of excavation and backfilling required in the first option.

D) Lateral earth pressure coefficients as follow may be used.

Active Earth Pressure Coefficient: 0.33

At Rest Earth Pressure Coefficient: 0.67

Passive Earth Pressure Coefficient: 3.0

Assumed Soil Density: 120 pcf

Coefficient of Friction, soil against formed concrete: 0.35

E) No, the depth of collapse-susceptible soil extendsto greater depth, and

three feet of replaced material isinsufficient to bridge given the
anticipated large footings resulting from wide column spacing.

For Information Only
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Page 2

2. Section 01002, paragraph 1.11.4 states: “ Contractor shall be responsible for complete
design of the subdrain system... minimum diameter shall be 8 inches... distance between
laterals no more than 4 feet apart.” There are no stated criteria upon which the minimum
pipe size and spacing isto be designed. If Contractor isresponsible for system design,
can the designer of record modify those stated minimums? Please clarify the criteria
upon which the Contractor isto design the subdrainage system.

3. Section 01002, paragraph 1.11.4 states: “invert of subdrains... shall be placed above the
10-year hydraulic gradeline...” Thereis no data provided to indicate the elevation of the
hydraulic grade line in the nearby storm sewer mains that are shown on Utility Plan
U3.02. Please provide hydraulic grade line data for existing storm sewer system.

4. Drawings P3.01 and P3.02 Site Plan: Basic Bid Site Plan shows a note and a line for
Limits of Sod. Basic Bid Plus Options shows a note for Limits of Sod, but has no line
indicating limits. Please provide information on limits of sod.

Response: Limits of sod are identical for base and options.

5. Section 01002, paragraph 1.5 states: “ All materials shall be disposed of outside the limits
of Government controlled lands.” For previous projects, the Base Civil Engineer has
provided areas for disposal of excess, clean soil in alocation on the Basg, aslong asthe
soil was placed, graded and compacted in accordance with project specifications. Please
verify whether clean excess soil material may be disposed of within the limits of
Government lands.

Response: yes, the base will usto dispose of clean excess material on base,
on the east side of the runways. The RFP will be amended to reflect this.
Details of the exact location will be provided at the pre-construction
conference.

Architecture

6. Theuseof wood in the structure is specifically not permitted per Section 01003,

paragraph 1.5.1, page 6. Isthe use of structural glu-lam beams at the pool area allowed?
Response: Paragraph 1.5.1 state that wood construction shall not be permitted.
Thiswas to indicate that wood framing and structural supportsin the construction
of thisfacility will not be permitted. Wood construction such as but not limited to
can be used for chair railings, shelving, trim, trim or construction for the control
counters and juice bar counter, flooring, saunas, benches, and wood lockersin DV
locker rooms. Glue lam beams should not be used for structural support since this
area will have high concentration of humidity it is not recommended to provide this
type of construction for this area.

7. Section 01003, paragraph. 1.7.15.2, page 16; specifies"Skylight Structures'. Thereisno
indication of skylights on the drawings, nor are the locations, quantities and descriptions
noted in the specifications. Please clarify.

Response:  Skylights are to be designed into thisfacility; the design is not complete
and isup to the A/E to determine the location of skylights. The Dormers along the
front of thisfacility are consisted skylights and some additional rooms that could
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include skylights are as follows: over the gym, Cardiovascular room, above the
stairs.

8. Section 01003, paragraph 1.4, page 6; states the "Lap Pool shall be constructed with 6
lanes that are 45 feet wide..." Please clarify the correct size. What is the depth desired to
allow for water aerobics?

Response: Lap pools according to USAF Facilities Design Guide shall be a
minimum of six lanes with a minimum width of 45 feet and a minimum length of
75 feet. The Depth of thispool shall be 4to 7 feet deep.

9. RE: Section 01003, paragraph 1.6.4, page 10. It will be difficult to achieve an STC of 50
for the walls enclosing the Large and Small Exercise Rooms using glass block walls with
glass doors. Will alower rating be acceptabl e?

Response: The STC rating will be for walls between the Group exercise room and
the HAWC area to the west and the Lobby space to the east. The North wall will be
a combination of glass block wallswithout doors see the floor plans. Thiswall will
not be required to maintain the STC rate of 50.

10. Section 01003, paragraph 1.4, page 6 states the running track "shall be designed to not
interfere with other building functions'. Isa solid or glasswall required to separate it
from the functions of the gym below or can it be open to that space?

Response: The running track needsto be designed not to interfere with any
activity of the gym or racquetball courts. Full glass between the
Racquetball courts and running track are required. The running track
should not be located so it would interfere with the gyp courts below. The
railing between the track and court area below should met the life safety
requirements and could be constructed of glass panelsto help eliminate
openings between the gyp and running track.

11. Section 01003, paragraph 1.8.9, page 21, states that the bleachers are to be provided. The
note on the floor plans says that they are N.1.C. Which is correct?
Response: Bleachersare not in contract currently and should not be provided by
the contractor.

Structural

12. Since afull roof plan was not included we have assumed a flat roof above the second
floor. Is this assumption correct? Also, discrepancies in roof lines are shown between the
elevation drawing (A4.1) and the second floor composite plan (AC.7). Which should be
used?

Response: Roof plan, This needs to be completed by the Design Firm The roof
above the Second floor areas lend itself to being a flat type of roof with a slope of
the deck at a minimum of ¥2" per foot. The roof plan will be corrected to agree
with the building elevations.

M echanical
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13. A list, detailing rooms, personnel and office equipment is provided starting on

14.

15.

16.

page 10. The Men’s Locker Room and Women'’s Locker Room are shown with
172 people and 188 people, respectively. This occupant load resultsin a
requirement for 3,440 CFM and 3,760 CFM outside air for each room per
ASHRAE standards. Minimum ventilation requirements for the locker areas are
given on page 13 that result in a more reasonable ventilation load. We suggest
that occupant load for the Men’s and Women’s Locker Rooms be omitted from
the RFP. Please clarify.

Response: An amendment will be provided 171 & 188 will be deleted from

page 10 respectively.

Section 01006, page 19 states: “ Ductwork within the facility, isrequired to have
restraints.” The Technical Specifications listed (13080A and 15070A) do not require
seismic restraints on ductwork for thisarea. What restraints are required, and how are
they to be designed? Please clarify.
Response: The following will be added by amendment “ Contractor designed
bracing shall comply with T1-809-04 Chapter 10-3. Thisguidelineisbased
on Chapter 6 FEMA 302 and National Earthquake Hazard Reduction
Program (NEHRP). Accordingly, Contractor designed bracing may be
provided by vendors which comply with these guidelines. In accordance
with the guideline, the building bracing is to be designed to Seismic Design
Category C. Restraintsfor mechanical equipment shall be similar to the
Figures 10-12 and 10-13 in the T1-809-04, Chapter 10. Seismic design shall
include anti-terrorism criteria (see paragraph 1.2.3, [tem 9).”

Section 01006, page 26 states: “ One water heater(s) shall serve the Men's Locker area
etc. and one the Women's Locker area etc. Water heaters shall be provided in mechanical
rooms. Water heater capacity shall be equal to the maximum demand of all fixtures
operating. A third water heater(s) should be sized for laundry use and laundry utility
sink.” Separate water heaters for each area will result in an inefficient system, will not
benefit from equipment redundancy, and will not benefit from system diversity. Can the
domestic water system be combined into a common system?

Response: Yes as changed above by amendment. Also, a paragraph

allowing hot-water boilersin lieu of hot-water heaters shall be provided.

Section 01006, on page 13 states: “ b. Emergency air distribution shutoff. For all new
buildings provide an emergency shutoff switch in the HYAC control system that can
immediately shut down air distribution throughout the building. The switch (or switches)
must be located to be easily accessible by building occupants. Providing such a capability
will allow building occupants to limit the distribution of airborne contaminants that may
be introduced into the building. c. Utility distribution and installation. Utility systems
can suffer significant damage when subjected to the shock of an explosion. Some of these
utilities may be critical to safely evacuating personnel from the building or their
destruction could cause damage that is disproportionate to other building damage
resulting from an explosion.” AT/FP guidelines suggest that the EPO switch also shut off
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17.

18.

19.

the gas supply to the building. Isit the intent of this RFP to require emergency gas utility
shut off? Please clarify.

Response: Manually-operated valvesisall that isrequired.

Section 01006, paragraphs 1.10.5 on page 35 and paragraph 1.12.4 on page 49 state:

“ Automatic glycol feeder when provided will allow Contractor to not provide air
separator accessories.” Air control devices are still required on systems using glycol.
Suggest that these sentences be stricken from the RFP.

Response: Agree, thiswill be deleted in two places by amendment.

Section 01006, paragraph 1.11.10.4 on page 46 states. “ ERGO stations shall be provided
with separately zoned air conditioning.” Isit the intent of this RFP to provide individual
VAV boxes for each ERGO room?
Response: Thisis stated elsewhere in the RFP section 1006, paragraph
1.11.4.

Section 01006, paragraph 1.16 on page 59 states that this facility must meet an EUB of
50,000 btuh/square feet/year. The typical occupancy for thisfacility is 16 hours/day, 7
days/week. Section 01006, paragraph 1.2.1 on page 9 states that this facility shall be
occupied 24 hours/day, 7 days/week. It isunlikely that this facility can be designed to
meet the 50,000 EUB with a 24/7 occupancy. Suggest the EUB be calcul ated for the 16/7
occupancy.

Response: 16 hours/day per week isper ETL 94-4 and isan AIR FORCE

criteria, this may not be changed.

Electrical

20.

Are we to use the latest code and standard references instead of the dates given in
Section 01007, paragraph 1.1.1? For example:

? |EEE C2 (National Electrical Safety Code) 2002 vs. 1997 shown.
2 NFPA 70 (National Electrical Code) 2002 vs. 1999 shown.

? NFPA 75, Standard for the Protection of Electronic Computer/Data Processing
Equipment, 1999 vs. 1995 shown.

? NFPA 101, Safety to Life from Firein Buildings and Structures, 2000 vs. 1997
shown.

? NFPA 780, National Lightning Protection Code, 1997 vs. 1992 shown.

? NACE RF0169, Control of External Corrosion on Underground or Submerged
Metallic Piping Systems, 1996 vs. 1992 shown.

? IES Handbook, Illuminating Engineering Society Handbook, 2000 vs. 1993
shown.

Response: Contractor shall use the latest code and standard reference
dates.
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SwinertonMerrick

Buckley AFB — Physical Fitness Center
RFI No. 1

December 21, 2001

Page 6

21. Section 01007, paragraph 1.4.3 states that “Facility transformer shall be sizeto have a
minimum of 25% spare capacity above the estimated maximum demand for the building.
Does thisimply that the el ectrical service (primary conductors, transformer, secondary
service conductors, and main distribution pandl) will need to be sized for the facility with
all options? This approach will result in the highest estimated maximum demand.

Response: Contractor shall size the electrical service determined by the base
bid and number of options awarded. If an option is not awarded, do not
include the electrical load for that option in the electrical calculations.

22. The horizontal distance from the communication room (163) to office (123) exceeds the
90m limit on the length from the communication room to the farthest work area per
EIA/TIA 569A, Commercial Building Standard for Telecommunication Pathways and
Spaces. Should we revise the room locations to fall within thislimit?

Response: The horizontal distance shall not exceed 90m as per EIA/TIA
569A. Provide communication closets as required.

23. R}11 jacks are not 8-position as required by RFP SECTION 01007 paragraph 1.12.1.
Please provide direction or clarification.
Response: All telephone/data/L AN outlets shall be 8-position jacks (RJ45).

24. The cable specified for the public address system in RFP SECTION 01007 paragraph
1.16 is Cat5e. Thistype of cableis not suitable for a paging system. Please clarify.
Response: The public address system shall have cable rated for
sound/intercom.

Questions from Peter Moran, Kiewit Technology Group:
Please address the following questions on the subjectsolisitation:

1. Thedrawings, A1.2, Room 141, and A1.3, Room 169, show the bleachers as

not in contract. Specification Section 01003 1.89 directs the contractor to

provide 500 folding bleachers. Please clarify.

Response: Bleachersare Not in Contract. The Specification Section 1003, paragraph
1.89 will be revised by Amendment.

2. The specification Section 01003 1.5.7 calls for exposed structure for

Room 102, the room finish schedule AAG6.1 calls for suspended acoustical

celling tiles. Please clarify.

Response: Lobby/Waiting Area 102 — thisis a two-story space with the roof structure
exposed. The room finish schedule will be corrected.

3. Specification Section 1.7.19.2 directs that CMU and concrete surfaces
not to be painted in mechanical, electrical and communications rooms. Room
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finish schedule A6.1 and A6.2 call for these spaces to be painted CMU.

Please clarify.

Response: Typically, the Mechanical, Electrical and Communication Rooms are
exposed CMU, will need to correct the Room Finish Schedule.

4. Drawing AC.7 shows an aluminum grid canopy withprecast columns. This
structure is not shown in any other drawings, P3.01, P3.02, A4.1 nor isit
addressed in the specifications. Isthisarequired element in the

contract?

Response: Yes, it will be adddressed.

5. Specification Section 01003 1.8.9 calls for 2 scoreboards with remotes

and six shot clocks. Specification section 01007 1.24 callsfor 6

scoreboards, 6 controllers and 6 shot clocks. Please clarify.

Response: As per Paragraph 1.8.9, Section 01003, provide six shot clocks. The score
boards will be provided by others. Will need to correct the specifications.

For Information Only
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MK_.;,.W RTE RFI NUMBER:

THE KORTE COMPANY

73996 E. Prentice Ave., Suita 303

Greenwood Villaga, €O 80111

Phona: (720) 529-5800 Fax: (720) 529-5808

2

_REQUEST FOR INFORMATION

S
Date of Request: 1/3/2002 Project Title: DACA45-02-R-0001
Korte Project Number: 30153
Response Requested By: 1/4/2002
Subject: Water coolers
To. LOREEN BLUME Specification Reference:

USACE - OMAHA =
Drawing/Detail Reference:

CATEGORY: ,
(] INFORMATION NOT SHOWN ON CONTRACT DOCUMENTS ] CONTRACT DRAWING REFERENCE
("] INTERPRETATION OF CONTRACT REQUIREMENTS ] SHOP DRAWING REFERENCE
] CONPLICT IN CONTRACT REQUIREMENTS ] SPECIFICATIONS REFERENCE
COORDINATION PROBLEMS [ RECURRENCE ISSUE
DESCRIPTION:

Are electric water coolers required at the second floor? Where?

Submitted By: BRANDON DAVIS
The Korte Company
REPLY: NUINMIAA
R o D oo e K2 < 3 ~ND [ N

Submitted By:
Company:
Date:
Copy: RFi File Project Manager:

Originator: Estimator:

Other: Field:
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'(o' XTE RFI NUMBER: 3

THE
7945 E. Prenlice Ava._, Suite 303

Graanwood Villaga, CO 83111

Phona: (720) 520-5800 Fax: (720) 529-5608

iy e,
COMPANY

REQUEST FOR INFORMATION

Date of Request: 1/3/2002 Project Title: DACA45-02-R-0001
Korte Project Number: 30153
Response Requested By: 1/4/2002
Subject: Reom number
To: LOREEN BLUME Specification Reference:

USACE - OMAHA

Drawing/Detail Reference:

CATEGORY:
] INFORMATION NOT SHOWN ON CONTRACT DOCUMENTS J CONTRACT DRAWING REFERENCE
[(C] INTERPRETATION OF CONTRACT REQUIREMENTS [J SHOP DRAWING REFERENCE
] CONFLICT IN CONTRACT REQUIREMENTS [J SPECIFICATIONS REFERENCE
COORDINATION PROBLEMS [} RECURRENCE ISSUE
DESCRIPTION:

01003-1.8.10 The Cardiovascular room is identified as room number 107. Should this be room number
2027

Submitted By: BRANDON DAVIS
The Korte Company

REPLY:
'\! —

Submitted By:
Company:
Date:

Copy: RFI File Project Manager:

Originator: Estimator;

Other: Field:
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RF1 NUMBER: 4

D R N D N A T

THE KORTE COMPANY

7995 E. Prentice Ave., Suite 303

Greanwood Village, CO 80111

Phone: (720) 529-5800 Fax: (720} 528-5808

REQUEST FOR INFORMATION

Date of Request: 1/3/2002 Project Title: DACA45-02-R-0001
Korte Project Number: 30153
Response Requested By: 11412002
Subject: Flooring
To: LOREEN BLUME Specification Reference:

USACE - OMAHA

Drawing/Detail Reference:

CATEGORY:
] INFORMATION NOT SHOWN ON CONTRACT DOCUMENTS [T] CONTRACT DRAWING REFERENCE
] INTERPRETATION OF CONTRACT REQUIREMENTS [] sHOP DRAWING REFERENCE
] CONFLICT IN CONTRACT REQUIREMENTS [T} SPECIFICATIONS REFERENCE
COCRDINATION PROBLEMS (] RECURRENCE ISSUE
DESCRIPTION:

01003-1.8.10 The flooring for this room is identified as 'synthetic sports type flooring’ but the finish schedule
on sheet A6.2 indicates it is to be ‘wood'. Which is correct?

Submitted By: BRANDON DAVIS
The Korte Company

REPLY:
ST  Flee@INgG

Submitted By:

Company:

Date:

Copy: RFi File Project Manager:
Originator: Estimator:

Other: Field:
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u
T
7995 E. Prentice Ave,, Sulte 303

Gresmwood Villsige, CO 80111

Phane: {(720) 528-5800 Fax: (720) 529-5808

Date of Request: 1/3/2002

Response Requested By: 1/4/2002

To: LOREEN BLUME
USACE - OMAHA

RFI NUMBER: 5

REQUEST FOR INFORMATION

Project Title: DACA45-02-R-0001
Korte Project Number: 30153
Subject: METRIC

Specification Reference:

Drawing/Detail Reference:

CATEGORY:;
] INFORMATION NOT SHOWN ON CONTRACT DOCUMENTS ] CONTRACT DRAWING REFERENCE
[J INTERPRETATION OF CONTRACT REQUIREMENTS (] SHOP DRAWING REFERENCE
[T] CONFLICT IN CONTRACT REQUIREMENTS ] SPECIFICATIONS REFERENCE
COORDINATION PROBLEMS [[] RECURRENCE ISSUE
DESCRIPTION:

Is the project required to be designed in metric?

Submitted By: BRANDON DAVIS
The Korte Company

REPLY:
NO

Submitted By:

Company:

Date:

Copy: RFI File
Criginator;

Qther:

Project Manager:
Estimator:
Field:
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AT L e RS TR,

THE KORTE COMPANY

7995 E. Prentice Ave., Suite 302

Greanwood Village, CO 80111

Phene: (720) 528-5800 Fax: (720) 528-5808

72R+529+5808 TO 5914022214828

F.es

RFI NUMBER: 6

REQUEST FOR INFORMATION

Date of Request: 1/3/2002 Project Title: DACA45-02-R-0001
Korte Project Number: 30153
Response Requested By: 1/4/2002
Subject: AEROBICS

To: LOREEN BLUME
USACE - OMAHA

CATEGORY:
] INFORMATION NOT SHOWN ON CONTRACT DOCUMENTS
|_] INTERPRETATION OF CONTRACT REQUIREMENTS
"] CONFLICT IN CONTRACT REQUIREMENTS
COORDINATION PROBLEMS

DESCRIPTION:

Specification Reference:

Drawing/Detail Reference:

[} CONTRACT DRAWING REFERENCE
(] SHOP DRAWING REFERENCE

(] SPECIFICATIONS REFERENCE

[J RECURRENCE ISSUE

Section 01001 — 1.3, Indicates the facility includes an “existing aerobics facllity”. Please clarify.

Submitted By: BRANDON DAVIS
The Korte Company
REPLY:
Exiatipke AEROo RIS FEACIrY IS Ko den)act
PArr o PRoiecT
Submitted By:
Company:
Date:
Copy: RFI File Project Manager:
Originator: Estimator:
Other: Field:
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RFI NUMBER: 7

THE KORTE COMPANY

7995 E. Prantice Ave_, Sulte 303

Greanwood Viltage, CO 80111

Phone: (720} 525-5800 Fax: (720) 529-5808

REQUEST FOR INFORMATION

Date of Regquest: 1/3/2002 Project Title: DACA45-02-R-0001

Korte Project Number: 301583
Response Requested By: 1/4/2002

Subject: BELOW GRADE RUBBLE
To: LOREEN BLUME Specification Reference:

USACE - OMAHA

Drawing/Detail Reference:

CATEGORY:
D INFORMATION NOT SHOWN ON CONTRACT DOCUMENTS l:l CONTRACT DRAWING REFERENCE
D INTERPRETATION OF CONTRACT REQUIREMENTS D SHOP DRAWING REFERENCE
] CONFLICT IN CONTRACT REQUIREMENTS ] SPECIFICATIONS REFERENCE
[¥] COORDINATION PROBLEMS [} RECURRENCE ISSUE
DESCRIPTION:

Section 01002 — 1.5, Indicates that the contractor is required to remove structures and below grade rubble.

However, attachment No. 2, item 7 indicates the base may be removing these items. Please clarify which
is comrect.

Submitted By: BRANDON DAVIS
The Korte Company

REPLY:

T Fens T of Fhe fFTC Filn Aﬂp/q:/s /S /Z/@”/?ﬂ-q o
__ﬂ:awm M Z- e /93/»—3

eV e ,‘Zﬂ'&c Ao o s it 7O, I /_:7
-8 ok /oo s Corpved .

Submitted By:

Company:

Date:

Copy: RFI File Project Manager:
Originator: Estimator:

Other: Field:
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RFI NUMBER: 8

ARG

E AT TCR H TR MR T S il
THE KORTE COMPANY

7995 E. Prentice Ave., Suite 303
Greenwoed Village, CO 80111
Phone; (720) 529-5800 Fax: (720) 529-5808

REQUEST FOR INFORMATION

Date of Request: _ 1/3/2002 Project Title: DACA45-02-R-0001
Korte Project Number: 30153
Response Requested By: 1/4/2002
Subject: BLEACHERS
To: LOREEN BLUME Specification Reference:

USACE - OMAHA

Drawing/Detail Reference:

CATEGORY:
(] INFORMATION NOT SHOWN ON CONTRACT DOCUMENTS [] CONTRACT DRAWING REFERENCE
[7) INTERPRETATION OF CONTRACT REQUIREMENTS (] SHOP DRAWING REFERENCE
(] CONFLICT IN CONTRACT REQUIREMENTS [T SPECIFICATIONS REFERENCE
COORDINATION PROBLEMS ] RECURRENCE ISSUE
DESCRIPTION:

Sheet AC.6 — Are the dashed bleachers along the south wall of the gymnasium future?

Submitted By: BRANDON DAVIS
The Korte Company

REPLY:

WEo = ALl BuEbodees Age Ner o oA T

Submitted By:

Company:

Date:

Copy: RFI File Project Manager:
Originator: Estimator:

Other: Field:
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'(o RFI NUMBER: 9

THE KORTE COMPANY

7995 E, Prentice Ave., Suite 303

Greanwoad Village, CO 80111

Phone: (720) 5285800 Fax: (720) 529-5808

REQUEST FOR INFORMATION

Date of Request: 1/3/2002 Project Title: DACA45-02-R-0001
Korte Project Number: 30153
Response Requested By: 1/4/2002
Subject: FIRE RATING
To: LOREEN BLUME Specification Reference:

USACE - OMAHA

Drawing/Detail Reference:

CATEGORY:
[} INFORMATION NOT SHOWN ON CONTRACT DOCUMENTS ] CONTRACT DRAWING REFERENCE
] INTERPRETATION OF CONTRACT REQUIREMENTS [] SHOP DRAWING REFERENCE
7] CONFLICT IN CONTRACT REQUIREMENTS [ SPECIFICATIONS REFERENCE
COORDINATION PROBLEMS ] RECURRENCE 1SSUE
DESCRIPTION:

01003 - 1.6.4, The STC 45 rated construction is not attainable due to the openings in the south wall at the
second floor. Shall the area remain open at this location with a glass railing as indicated or should the
indicated STC rating be obtained?

Submitted By: BRANDON DAVIS
The Korte Company

REPLY:

AAGA  SHALL Aetedh PN,

Submitted By:

Company:

Date:

Copy: RF1 File Project Manager:
Criginator: Estimator:

Other: Field:
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'(o . RFI NUMBER:

10

R

R R G T &
HE KORTE COMPANY
79395 E. Prentics Ave,, Suite 303
Greanwood Village, CO 80111
Phone: (720) 525-5800 Fax: (720) 5235808

REQUEST FOR INFORMATION

Date of Request: 1/3/2002 Project Title: DACA45-02-R-0001
Korte Project Number: 30153
Response Requested By: 1/4/2002
Subject: STC RATING
To: LOREEN BLUME Specification Reference:

USACE - OMAHA

Drawing/Detail Reference:

CATEGORY:
D INFORMATION NOT SHOWN ON CONTRACT DOCUMENTS D CONTRACT DRAWING REFERENCE
"] INTERPRETATION OF CONTRACT REQUIREMENTS (] SHOP DRAWING REFERENCE
[J CONFLICT IN CONTRACT REQUIREMENTS [] SPECIFICATIONS REFERENCE
COORDINATION PROBLEMS (] RECURRENCE ISSUE
DESCRIPTION:

01003 - 1.6.4, The STC rating of 50 is not obtainable due to the open wall area on the north wail. Should
doors be added to be able to get an STC 50 rating?

Submitted By: BRANDON DAVIS
The Korte Company

REPLY:
\dn]'_ném <AL RE m AN o peal

Submitted By.

Company:

Date:

Copy: RFI File Project Manager:
Originator: Estimator:

Other: Field:
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RFI NUMBER: 11

THE KORTE COMPANY

7885 E. Prentice Ave., Suite 303

Greenwood Village, CO 80111

Phone: (720) 529-5800 Fax: (720) 525.5808

- REQUEST FOR INFORMATION

Date of Request: 1/3/2002 Project Title: DACA45-02-R-0001
Korte Project Number: 301563
Response Requested By: 1/4/2002
Subject: TROPHY CASES
Te: LOREEN BLUME Specification Reference:

USACE - OMAHA

Drawing/Detail Reference:

CATEGORY:
[C) INFORMATION NOT SHOWN ON CONTRACT DOCUMENTS (T CONTRACT DRAWING REFERENCE
(L] INTERPRETATION OF CONTRACT REQUIREMENTS 7] SHOP DRAWING REFERENCE
] CONPLICT IN CONTRACT REQUIREMENTS ] SPECIFICATIONS REFERENCE
COORDINATION PROBLEMS ] RECURRENCE ISSUE
DESCRIPTION:

01003 ~ 1.7.24 & 1.8.3, Are the two trophy cases in addition to the display case mentioned in 1.7.24? What
size are the trophy cases?

Submitted By: BRANDON DAVIS
The Korte Company
REPLY:

€5 -~ PN BSOS AN A O IsPR &! CAse
G Al B INT D PRy CT

Submitted By:

Company:

Date:

Copy: RFI File Project Manager:
Originator: Estimator:

Other: . Field:
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ICORTE

~A . RFI NUMBER: 13

o i ] e Ui

THE KORTE COMPANY

7995 E. Prentice Ave., Suite 303

Greenwood Village, CO 80111

Phone: (720) 529-5800 Fax: (720) $29-5808

REQUEST FOR INFORMATION

Date of Request; 1/3/2002 Project Title: DACA45-02-R-0001
Korte Project Number: 30153
Response Requested By: 1/4/2002
Subject: WOOD FLOORING
To: LOREEN BLUME Specification Reference:

USACE - OMAHA

Drawing/Detail Reference:

CATEGORY:
D INFORMATION NOT SHOWN ON CONTRACT DOCUMENTS |___| CONTRACT DRAWING REFERENCE
(] INTERPRETATION OF CONTRACT REQUIREMENTS '[J SHOP DRAWING REFERENCE
[J CONFUCT IN CONTRACT REQUIREMENTS (] SPECIFICATIONS REFERENCE
COORDINATION PROBLEMS [] RECURRENCE ISSUE
DESCRIPTION:

01003 - 1.8.8, Is the maple sports flooring in rooms 105, 106 and 107 required to be the same type as
rocom 1417

Submitted By: BRANDON DAVIS
The Korte Company

REPLY:

o NGy SHALS BT Des\aNe B AN/ Foe
THeE TYEE oF ACTIVITY N €ACH L OGN

Submitted By:

Company;

Date:

Copy: RFI| File Project Manager;
Originator: Estimator:

Other: Field:
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RTE
Mﬁwg_—m, RFINUMBER: 14

THE KORTE COMPANY

7995 £, Prentice Ave., Suite 303

Gireenwaod Villags, CO 80111

Phone: (720) 520-5800 Fax: (720) 520-5808

REQUEST FOR INFORMATION

_
Date of Request: 1/3/2002 Project Title: DACA45-02-R-0001
Korte Project Number: 30153
Response Requested By: 1/4/2002
Subject; OPTIONS
To: LOREEN BLUME Specification Reference:

USACE - CMAHA

Drawing/Detail Reference:

CATEGORY:
(] INFORMATION NOT SHOWN ON CONTRACT DOCUMENTS [J CONTRACT DRAWING REFERENCE
[] INTERPRETATION OF CONTRACT REQUIREMENTS (] SHOP DRAWING REFERENCE
[] CONFLICT IN CONTRACT REQUIREMENTS [} SPECIFICATIONS REFERENCE
COORDINATION PROBLEMS [J RECURRENCE ISSUE
DESCRIPTION:

Can Option 0-2 be accepted if Option 0-1 is not accepted?

Submitted By: BRANDON DAVIS
The Korte Company

YE’&

REPLY:

Submitted By:
Company:
Date:

Copy: RFI File Project Manager:
Originator: Estimator:
Other: Field:
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i Ao, %00 A i

THE KORTE COMPANY

7995 E. Pmanbce Ave., Suite 303

Greenwood Villaga, CQ 80111

Phonea: (720) 529-5800 Fax: (720) 529-5808

RFI NUMBER: 15

REQUEST FOR INFORMATION

Date of Request; 1/3/2002

Response Requested By: 1/4/2002

Te: LOREEN BLUME

USACE - OMAHA

Project Title: DACA45-02-R-0001
Korte Project Number: 30153
Subject: OPTIONS

Specification Reference:

Drawing/Detail Reference:

CATEGORY:
(] INFORMATION NOT SHOWN ON CONTRACT DOCUMENTS ] CONTRACT DRAWING REFERENCE
(] INTERPRETATION OF CONTRACT REQUIREMENTS [ sHOP DRAWING REFERENCE
] CONFLICT IN CONTRACT REQUIREMENTS ] SPECIFICATIONS REFERENCE
COORDINATION PROBLEMS (] RECURRENCE ISSUE
DESCRIPTION:

Should Option 0-2A be in¢luded in the "Total" for Option 0-27

Submitted By: BRANDON DAVIS
The Korte Company
REPLY:
Yes
Submitted By:
Company:
Date:

Copy: RFI File
Originator:

Other:

Project Manager:
Estimator:
Field:




JAN @3 @2 16:57 FR KORTE CONSTRUCTION  72@+529+58@8 TO 914822214828 P.16

: RFI NUMBER: 16

THE KORTE COMPAN
7995 E. Prentice Ave., Suite 303

Greenwood Village, CO 80111

Phone: (720) 529-5800 Fax: (720) 528-5808

REQUEST FOR INFORMATION

Date of Request: 1/3/2002 Project Title: DACA45-02-R-0001
Korte Project Number: 30153
Response Requested By: 1/4/2002
Subject: OPTIONS
To: LOREEN BLUME Specification Reference:
USACE - OMAHA

Drawing/Detall Reference:

CATEGORY:
(] INFORMATION NOT SHOWN ON CONTRACT DOCUMENTS (] CONTRACT DRAWING REFERENCE
[C] INTERPRETATION OF CONTRACT REQUIREMENTS (] SHOP DRAWING REFERENCE
] CONFLICT IN CONTRACT REQUIREMENTS (] SPECIFICATIONS REFERENCE
COORDINATION PROBLEMS D RECURRENCE ISSUE
DESCRIPTION:

Should Option 0-2A be included in the "Total" for Option 0-27

Submitted By: BRANDON DAVIS
The Korte Company
REPLY:;
f
Submitted By:
Company:
Date:

Copy: RFI File
Originator:
Other:

Project Manager:
Estimator:
Field:
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'(o RFI NUMBER: 17

ot inar

R A N T R
THE KORTE COMPANY
7995 E. Prantice Ave., Sulte 303
Greenwood Village, CO 80111
Phone: (720) $29-5800 Fax: (720) 529-5808

REQUEST FOR INFORMATION

Date of Request: 1/3/2002 Project Title: DACA45-02-R-0001
Korte Project Number: 30153
Response Reqguested By: 1/4/2002
Subject: OPTIONS
To: LOREEN BLUME Specification Reference:

USACE - OMAHA

Drawing/Detail Reference:

GATEGORY:
[C] INFORMATION NOT SHOWN ON CONTRACT DOCUMENTS {{] CONTRACT DRAWING REFERENCE
(] INTERPRETATION OF CONTRACT REQUIREMENTS [ SHOP DRAWING REFERENCE
[J CONFLICT IN CONTRACT REQUIREMENTS ] SPECIFICATIONS REFERENCE
COORDINATION PROBLEMS ] RECURRENCE ISSUE
DESCRIPTION:

If Option 0-1 can be accepted without Option 0-2 being accepted, and if Option 0-2 can be accepted without
Option 0-1 being accepted, then where should we include the deduct price for deleting the demising walls
between Option 0-1 and Option 0-2 if both options are accepted?

Submitted By: BRANDON DAVIS
The Korte Company
REPLY:
THIs 13 FEDFPOSEX's et/ 5/._94

Submitted By:
Company:
Date:
Copy: RF File Proiect Manager:

Originator: Estimator:

Other: Field:
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IS

RFI NUMBER: 18
THE KORTE COMPANY

7995 E. Prentice Ave., Suite 303
Greanwood Villaga, CO 80111
Phone: (720) 529-5800 Fax: (720) 529-5808

REQUEST FOR INFORMATION

Date of Request: 1/3/2002 Project Title: DACA45-02-R-0001
Korte Project Number: 30153
Response Requested By: 1/4/2002
Subject: AUDIT
To:  LOREEN BLUME Specification Reference:

USACE - OMAHA

Drawing/Detail Reference:

CATEGORY:
[} INFORMATION NOT SHOWN ON CONTRACT DOCUMENTS (] CONTRACT DRAWING REFERENCE
[_] INTERPRETATION OF CONTRACT REQUIREMENTS [] sHOP DRAWING REFERENCE
"] CONFUICT IN CONTRACT REQUIREMENTS (L] SPECIFICATIONS REFERENCE
COORDINATION PROBLEMS (] RECURRENCE ISSUE
DESCRIPTION:

Will this project be audited?

Submitted By: BRANDON DAVIS
The Korte Company

e 22 De gyd/fel- .

REPLY:

Submitted By:
Company:
Date:

Copy: RFI File
Originator:
Other:

Project Manager:
Estimator:
Field:
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ICORTE

THE KORTE COMPANY

7985 £. Prantice Ave., Suile 303

Greenwood Village, CO 80111

Phone: (720} 528-5800 Fax: (720) 52B-5808

RFI NUMBER: 19

REQUEST FOR INFORMATION

Date of Request: 1/3/2002 Project Title: DACA45-02-R-0001
Korte Project Number: 30153
Response Requested By: 1/4/2002
Subject: TAXES
To: LOREEN BLUME Specification Referenca:
USACE - OMAHA
Drawing/Detail Reference:
CATEGORY:
(] INFORMATION NOT SHOWN ON CONTRACT DOCLMENTS [] CONTRACT DRAWING REFERENCE
[] INTERPRETATION OF CONTRACT REQUIREMENTS ] SHOP DRAWING REFERENCE
[C] CONPLICT IN CONTRACT REQUIREMENTS [] SPECIFICATIONS REFERENCE
COORDINATION PROBLEMS [J RECURRENCE ISSUE
DESCRIPTION:

Section 00100, paragraph 20 of the RFP states that this project will be tax eiernpt, but section 00700,
paragraph 77 indicates the project could be taxable. Which is correct?

Submitted By: BRANDON DAVIS
The Korte Company

REPLY:

'ﬁ\er‘e is no contracdiction between those 2
clauses regarding taxes. The one in Section 11011, para 20 references Colorado
State taxes only & they may get an exemption if they optain the appropriate
forms as stated in the clause. The other, FAR 52.229-3 is regarding Federal,
State & Local taxes that the contractors may be subject to. They need to read
the clause to determine if the taxes apply to their firm. |

Date:

Copy: RFI Fila Project Manager:

Originator; Estimator:
Other: Field;
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RFI NUMBER: 22

(BlHsh

e

ANY

THE KORTE COM
7995 E. Prentice Ave., Suite 303

Gresnwood villagae, CO 30111

Phane: (720) 520-5800 Fax: (720)528-5808

REQUEST FOR INFORMATION

Date of Request: 1/3/2002 Project Title: DACA45-02-R-0001
Korte Project Number:; 30153
Response Requested By: 1/4/2002
Subject: PROPOSAL DUE DATE
To: LOREEN BLUME Specification Reference:

USACE - OMAHA

Drawing/Detail Reference:

CATEGORY;
[T] INFORMATION NOT SHOWN ON CONTRACT DOCUMENTS [ CONTRACT DRAWING REFERENCE
(] INTERPRETATION OF CONTRACT REQUIREMENTS ) sHOP DRAWING REFERENCE
] CONFLICT IN CONTRACT REQUIREMENTS [ SPECIFICATIONS REFERENCE
COORDINATION PROBLEMS [ RECURRENCE ISSUE
DESCRIPTION:

Section 01003, paragraph 1.7.15.2 makes reference to a skylight structure. Where is this skylight located
on the solicitation drawings? Where is it intended to be located?

Submitted By: BRANDON DAVIS
The Korte Compeny
REPLY:
K HTS  SHA E DESIENEEY INTD —THIS
PRO\Ect_ 2 Ay — NEeET = o0 Kk At Prlond I Dt N
O C  ONE e da DA ANTS AT (¢ A\ LOVA
NI
Submitted By:
Company:
Date:
Copy: RFI1 File Project Manager:
Originator: Estimator:

Other: Field:
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- RFI NUMBER: 23

OMPANY

7995 E. Prentice Ave., Suite 303

Greenwood Village, CO 80111

FPhone: (720) 525-5800 Fax: (720) 525-5808

REQUEST FOR INFORMATION

Date of Request: 1/3/2002 Project Title: DACA45-02-R-0001
Korte Project Number: 30153
Response Requested By: 1/14/2002
Subject: MIRRORS
To: LOREEN BLUME Specification Reference;

USACE - OMAHA

Drawing/Detail Reference:

CATEGORY:
(] INFORMATION NOT SHOWN ON CONTRACT DOCUMENTS ] CONTRACT DRAWING REFERENCE
[ INTERPRETATION OF CONTRACT REQUIREMENTS ] SHOP DRAWING REFERENCE
D CONFLICT IN CONTRACT REQUIREMENTS D SPECIFICATIONS REFERENCE
COORDINATION PROBLEMS [T RECURRENCE 1SSUE
DESCRIPTION:

Section 01003, paragraph 1.7.15.3 states, "All glass mirrors shall be Type | transparent flat type, Class 1-
clear and 6.4 inches thickness." Is 6.4 inches the intended thickness of a frame?

Submitted By: BRANDON DAVIS
The Korte Company

REPLY:

NO- o4 |NeHEs SHOID Be TAKEN oo

Submitted By:

Company:

Date:

Copy: RFI File Project Manager:
Originator: Estimator:

Other: Field:
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THE KORTE COMPANY

7805 E. Prenlice Ave., Suits 303

Greenwood Village, CO 80111

Phone: (720) 529-5800 Fax: (720) 529-5808

T2U+529+5888 TO 914822214828 P.22

RFI NUMBER: 24

REQUEST FOR INFORMATION

Date of Request: 1/3/2002 Project Title: DACA45-02-R-0001
Korte Project Number: 30163
Response Requested By: 1/4/2002
Subject: TV MOUNTS

To: LOREEN BLUME
USACE - OMAHA

CATEGORY:

(] INFORMATION NOT SHOWN ON CONTRACT DOCUMENTS
(] INTERPRETATION OF CONTRACT REQUIREMENTS

[[] CONFLICT IN CONTRACT REQUIREMENTS
COORDINATION PROBLEMS

DESCRIPTION:

Specification Reference:

Drawing/Detail Reference:

(] CONTRACT DRAWING REFERENCE
(] SHOP DRAWING REFERENCE
[[] SPECIFICATIONS REFERENCE

] RECURRENCE ISSUE

Section 01003, paragraph 1.7.23 states, "Provide six ceiling mounted television shelves in the
Cardiovascular Room,” but the plans show 14 in this area. Which is correct?

BRANDCN DAVIS
The Korle Company

Submitted By:

REPLY:

14 s Penuge D AdMBER.

Submitted By:
Company:
Date:

Copy: RFI File
Originator:

Other:

Project Manager:
Estimator:
Field:




‘H:UB?IM HHI18  JAMES M GRAY COMPANY->James N. Gray Co./Goode,Bret- Y

Design Build Physical Fitness Center Dacemnban 7,200

Buckley AFR, Colorads Solicita on No. DA 44

Ciray Proiact

fre)

9.

i0.

Questions & Comments

Has a threat analysis/risk assessment been completed relativ: to anti-terrorismifoce
pretection for the Base and for this specific project? If so, i1 1y we have a copy? 1F

net, what level of protection must we design to. (i.e. minim m, low, me-:%ium, oy

high) and what design ctitetia docynents apply. Ale Krewin O - F554 rr
‘F’Ll Mnimums 2000,

How will storm water runoff be conveyed? Does this specif : project addrnss 4 uie-
sprecific need for a stortm water retenition/detention pond? If 1ot, to what exien:
site setention/detention be tequired and if required, is there a prefetted lccation.

Is it acceptable fot drainage to be mitigated using sheet flow >nto existix g patkiug
lots and adjacent streets? If so, to what degtee is sutface dta nage allowsst ot sivayld
the storm system be used?

Has a pavement design been ptepared based upon the soil be ings? (i.e. Light duee

ot heavy duty)

Please verify the prefeited location of the required vapor bat iet (i.e. under slab b .
base vs, ditectly undet slab). 5 e’ .{@,‘f ok MCQé:t « 77 l/k E IV Y/ 4
5%/ ‘

L4
In addition to the US Design standards andtspeciﬁc;t'i%ns, at - there Buckley AFD
Standatds that apply and what is the order of precedence? (I :. RFP docum=nts,
specifications, drawings, US Design Standards, Base Standa Is, Atmy Coins of
Engineer Guide Specification, nattatives, etc.

Wiiat is the maximum height restriction for Buckley AFB ar | or this project

lecation? Dgpe 5&4’70’\_’ 1002 — POVZ /' 7'

s cathodic protection requited on this project and if so, to w at degtee and whar i+

L

the, prefetted base design application for cathodic protection

Az watet lines tequited to be ductile iton as_a:Eposed to PV( 7 /? FP ,?// s & / /
ihefurisls Per HDCE Gruile Specs,

As fat as the kitchen equipment, ate these itetns to be Contt: -tot

Fuinished/Contractor Installed, Government Futnished/Cont actor Instalied, o

‘iovernment Pumished/ Government Installed?

Gadt in eauioment r's CFCT — Jee KEP Hocumess
Ao equ:,'wn/ra( i reve s,



