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SECTION 01000  
GENERAL REQUIREMENTS 

  
 

1.  GENERAL. 
 
1.1.   The Contractor shall provide all supervision, labor, equipment and materials (as listed in paragraph 
4 below) necessary to perform temporary roofing repairs on structures that were damaged by national 
disasters as ordered by USACE.  Work shall commence by 0700 the day following receipt of a task order.  
 
1.2. Work shall be performed within the geographic boundaries of the Hawaiian and Pacific Islands. 
 
1.3.  Work shall be performed during the hours of  7:00 am and 7:00 pm, seven days per week, unless 
otherwise stated in the task order. 
 
1.4  The contractor shall be required to be in compliance with all applicable local permits and licenses.  
Refer to the Clause entitled Permits And Responsibilities (FAR 52.236-7) of Section 00700. 
 
1.5  Initial Task Order shall be for the pre-disaster mobilization and submittal requirements, reference 
paragraph 2.7. 
 
1.6  Follow-on Task Orders shall be for exercising the IDIQ Option or Construction Phase of this 

contract,  
reference paragraph 6. 
 
2.  GENERAL REQUIREMENTS.    
 
2.1.  CERTIFICATES OF COMPLIANCE. 
 
Should the Contracting Officer's Representative deem certifications be submitted, any certificates 
required for demonstrating proof of compliance of materials with specification requirements shall be 
executed in three (3) copies unless otherwise specified for each individual task order.  Each certificate 
shall be signed by an official authorized to certify in behalf of the manufacturing company and shall 
contain the name and address of the Contractor, the project name and location, and the quantity and 
date or dates of the shipment or delivery to which the certificates apply.  Copies of laboratory tests 
reports submitted with certificates shall contain the name and address of the testing laboratory and the 
date or dates of the tests to which the report applies.  Certification shall not be construed as relieving 
the Contractor from furnishing satisfactory material, if, after tests are performed on selected samples, 
the material is found not to meet the specifications requirements. 
 
2.2.  PHYSICAL DATA 
 
2.2.1   Location 
 
This solicitation covers the geographic boundaries of the Hawaiian and Pacific Islands.  
 
2.2.2   Weather Conditions 
 
The project area is subject to tropical storms and hurricanes from June through November, and to windy 
and/or rainy weather, including severe electrical storms and other sudden and locally severe 
meteorological occurrences that approach hurricane conditions, during any time of the year.  The 
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Contractor shall maintain full-time monitoring of the NOAA marine weather broadcasts, and avail 
themselves of such other local commercial weather forecasting services as may be available.  
 
 
2.2.3   Contractor Investigation 
 
The Contractor shall make his own investigation of available roads for transportation, load limits for 
bridges and roads, and other road conditions affecting the transportation of materials and equipment to 
the site. 
 
2.3  WATER. 
 
        (a)  The responsibility shall be upon the Contractor to provide and maintain at his own expense an 
adequate supply of water for his use for construction, and to install and maintain necessary supply 
connections and piping for the same, but only at such locations and in such manner as may be approved 
by the Contracting Officer.  In the event water is made available by the Government, the Contractor 
shall, at his own expense, install a meter to determine the amount of water used by him and such water 
will be paid for by, or charged to, the Contractor at prevailing rates or at reasonable rates as determined 
by the Contracting Officer.  Before final acceptance, temporary connections and piping installed by the 
Contractor shall be removed in a manner satisfactory to the Contracting Officer. 
 
        (b)  The contractor shall provide and maintain his own temporary toilet and washing facilities.  
Toilet and washing facilities shall be installed and maintained in compliance with the provisions of EM 
385-1-1, Corps of Engineers Safety Requirements, in a location approved by the Contracting Officer. 
 
2.4 ELECTRICITY.  
 
        (a)  All electric current required by the Contractor for each individual task order shall be furnished 
at his own expense.  All temporary connections for electricity shall conform to the requirements of EM 
385-1-1 and the most recent National Electrical Code and be subject to the approval of the Contracting 
Officer.  In the event electricity is made available by the Government, the Contractor shall, at his own 
expense, install a meter to determine the amount of current used by him and such electricity will be paid 
for by, or charged to, the Contractor at prevailing rates or at reasonable rates as determined by the 
Contracting Officer.  All temporary lines will be furnished, installed, connected, and maintained by the 
Contractor in a workmanlike manner satisfactory to the Contracting Officer and shall be removed by the 
Contractor in like manner at his expense prior to completion of the construction. 
 
        (b)  In accordance with the most recent National Electrical Code the Contractor shall provide 
Ground Fault Circuit Interruption (GFCI) on all 120 volt, 15 and 20 ampere, single phase receptacles used 
for construction power.  Ground Fault Circuit Interrupters are not an acceptable substitute for grounding. 
 
 
2.5 CONFERENCES, MEETINGS/STRATEGIC PLANNING SERVICES.  The Contractor shall participate 
in pre and post emergency conferences, workshops, meeting and exercises such as Command Exercises, 
After Action Reviews, Lessons Learned Analysis, Planning and Response Team Training, etc. as required 
by the Government. The Government's response may require additional coordination with the Contractor 
relative to overall contract performance and strategic planning for the mission.  The Contractor shall 
provide a senior manager in the Contractor's organization, experienced with the Temporary Roofing 
mission, to provide services in coordination of response and participation in planning activities.  These 
services may be required at various locations in support of the ESF-3 cell at the impacted Division, 
HQUSACE, Regional Operations Center (ROC), Disaster Field Office (DFO) or other locations.  This 
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senior manager shall have full access to the firm's communication and information management 
resources required to perform this function.  Upon agreement by the Government and the Contractor for 
these services, the location, date, time, the estimated length of need for the senior manager, the 
Government will issue a Task Order specifying this agreement. 
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2.6    PRECONSTRUCTION CONFERENCE. 
 
 
        (a)  A Partnering Approach Meeting, if required by the Government, will be arranged by the 
Contracting Officer's Representative after award of contract and shall be held before the first 
Construction task order is issued.  The Contracting Officer's Representative will notify the Contractor of 
the time and date set for the meeting.  At this conference, the contractor shall be oriented with respect 
to Government procedures and lines of authority, contractual, administrative, and construction matters.  
Additionally, a schedule of required submittals will be discussed.  Minutes of the meeting shall be 
prepared by the Contracting Officer or Contracting Officer's Representative and signed by both the 
Contractor and the Contracting Officer or Contracting Officer's Representative.  The minutes shall 
become part of the contract file.  There may also be occasions when subsequent conferences will be 
called to reconfirm mutual understanding.  A Pre-Construction Conference will be held after the 
emergency work has been identified and the first task order for work has been issued. Minutes of the 
meeting shall be prepared by the Contracting Officer or Contracting Officer's Representative and signed 
by both the Contractor and the Contracting Officer or Contracting Officer's Representative.  The minutes 
shall become part of the contract file.  
 
 
2.7   SUBMITTALS. 
    
     (a)  Within forty-eight hours after issuance of a Task Order for submission of submittals, the 
Contractor shall submit the following items in either completed or draft form for review by the 
Contracting Officer's Representative prior to the preconstruction conference: 
 
              (1)  Letter Appointing Superintendent 
 
              (2)  Power of Attorney and Certified Copy of Resolution for local representatives (if local 
representative will be allowed to sign contract documents) 
 
              (3) Certificate of Insurance 
 
              (4)  Affirmative Action Plan.  Refer to Contract Clause Equal Opportunity, of Section 00700:  
Contract Clauses. 
 
              (5)  Drug-Free Workplace.  Refer to Contract Clause Drug-Free Workplace, of Section 00700:  
Contract Clauses. 
 
              (6)  List of Subcontractors 
 
              (7)  Accident Prevention Plan (including Activity Hazards Analysis as outlined in EM 385-1-1, 
Appendix A and Figure 1-1 of Section 1, Hurricane and Severe Storm Plan, and Employee Safety and 
Health Indoctrination (ESHI). Refer to paragraph 6.7 of this section.   The Accident Prevention Plan shall 
also include the following:   
 (a) Safety and Occupational Health (SOH) organization 

(b) SOH Professional's resume 
(c) Safety Professional's responsibilities and authorities 
(d) SOH responsibilities for on-site personnel (project managers, quality control 

personnel, managers, supervisors, foreman, workers, subcontractor, etc.) 
            (e) On-site organizational structure 
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(f) Accident experience for the past three years (OSHA logs and EMR rates) 
(g) Company SOH policy letter and SOH program document.  If not part of the safety 

program document, include the following items:      
   (1) SOH compliance checklist for required operations 
   (2) Equipment inspection procedures and forms 

               (3) Fall protection plan for temporary roofing 
               (4) Personal Protective Equipment (PPE) requirements (who, what, why, when) 
 
 
              (8)  Quality Control Plan, Refer to Section 1450 “Contractor Quality Control”. 
 

(9) Evidence of Local License or Permits 
 

  (10)  Plan for contractor’s Phase I mobilization, starting 72 hours prior to landfall. 
 
              (11)  Other Items as May be Specified Elsewhere 

 
        (b)  Each Plan shall be submitted as an enclosure to a letter, signed by a Corporate Official of the 
Contractor.  The letter shall state that the Plan complies with all requirements of the contract. 
 
        (c)  Failure to comply with the above requirements within the time prescribed will be considered a 
condition endangering the performance of the contract and may be considered grounds for termination of 
the contract in accordance with the Contract Clause entitled Default (Fixed-Price Construction) of this 
contract. 
 
        (d)  The Contracting Officer's Representative will: 
 
              (1)  Approve the format used by the Contractor in the preparation of the Contractor's Quality 
Control Report (QCR), which the Contractor will submit.  Refer to Section 1450, “Contractor Quality 
Control”. 
 
              (2)  Inform the Contractor of the requirement to indoctrinate all personnel on job site safety 
prior to the employee commencing any work.  The indoctrination shall be signed and dated by the 
employee and the Supervisor.  A copy shall be maintained by the Contractor at the job site.  A sample 
guide is provided as Appendix A at the end of this section.  
 
        (e)  The letter of record will be written documenting all items discussed at the conference and a 
copy will be furnished by the Contracting Officer's Representative to all in attendance. 
 
2.8  NOTICE TO PROCEED. 
 
Issuance of a task order is considered to be the Notice to Proceed. 
 
        (1)  Construction work cannot commence until acceptable interim plans and schedules have been 
submitted and approved. 
 
        (2)  While the Contractor is operating under acceptable interim plans, the Contracting Officer may 
retain funds from progress payments in accordance with the Contract Clause entitled Payments Under 
Fixed-Priced Construction Contracts until such time as the Contractor submits acceptable final plans. 
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         (3)  If acceptable final plans are not submitted within a reasonable time, as determined by the 
Contracting Officer, the Contracting Officer may order the Contractor to stop construction work until such 
time as acceptable plans have been submitted and approved.  Any such stop work order shall not be 
considered a suspension of work for an unreasonable period of time under the Contract Clause entitled 
Suspension of Work and the Contractor shall not be entitled to pay adjustments as a result of the stop 
work order. 
  
 
2.9 OPERATIONS MANAGER. 
 
The Contractor shall assign and provide an Operations Manager (OM) to the Emergency Response and 
Recovery Office (ERRO) (affected site) to serve as the principal liaison with the Corps’ Contracting 
Officer. This position will not require constant presence, rather the OM will be required to be physically 
capable of responding to the ERRO (affected site) within 30 - 60 minutes of notification.  This 
representative will work exclusively to this contract during a disaster.  The assigned OM must be 
knowledgeable of all facets of the Contractor’s operations and have authority in writing to commit the 
contractor.  The OM shall be on call 24 hours per day, seven days per week and shall have electronic 
linkage capability for transmitting and receiving relevant contractual information.  This linkage shall 
provide immediate contact via ex:  Cell phone, Fax machine, and have Internet capabilities. The OM will 
participate in daily After Action Reviews and disaster exercises, functioning as a source to provide 
essential element information.  The OM will report to the Contracting Officer. 
 
 
3.  RIGHT-OF-ENTRY. 
 
3.1.  The Contractor will be provided completed right-of-entry (ROE) forms (see sample in Attachment 
Section), from the Government. Completed ROE forms will be in English.  (ROEs in Spanish are provided 
for informational purposes only.)   The completed ROE will bear the address of the damaged property 
and the property owner’s signature.  In the upper left hand corner of each completed ROE form will be 
an estimate of the square footage of plastic required to perform the temporary roof repair.  This 
estimated quantity will be used to issue Government-furnished plastic to the Contractor.  Two copies will 
be provided to the Contractor prior to initiating work.   Work shall be performed only on property 
identified on the government-furnished ROE forms.   
 
3.2  As roof repairs are performed and executed by the Contractor's crew, the Contractor shall attach 
one copy of the respective completed and executed ROE to a daily tabulated log sheet.  The tabulated 
log sheet will document (for each executed repair): the ROE number, the address, the square footage of 
plastic installed, the square footage of structural-use panel installed, the linear footage of joists 
installed, and remarks.  Both the Contractor's and Government's representative shall sign the bottom 
portion of the tabulated log sheet.  The work will be inspected by a Government representative to verify 
quantities for payment.  Originals of the completed and executed ROEs  (copies will not be accepted) 
shall be delivered by the Contractor to the Government’s representative on a daily basis. 
  
3.3.  The ROE shall be furnished for the sole purpose of temporary roof repair.  The Contractor shall not 
make any representations to the property owner that may mislead the property owner or may lead the 
property owner to assume that the Contractor has been authorized by the Government to perform work 
other than temporary roof repair.  Contractor personnel shall only enter property as identified on the 
completed government-furnished ROE forms.    
 
4.  CONTRACTOR-FURNISHED MATERIALS.  The Contractor shall furnish the following:  (Note: All 
Contractor-furnished materials shall conform to local building codes.) 



DACW45-02-R-0001    Section 01000 
 Page 7 of 11    
 

 
4.1.  Structural-Use Panels (Plywood and Other Panel Products). “Structural-use panel” refers to either 
plywood or one of the newer panel products which includes (but is not limited to) composite panels, 
waferboard, oriented strand board, and structural particle board.   Structural-use panels shall be used for 
roof decking repairs as specified in paragraph 6.1.3.  Structural-use panels shall be stamped with a 
grade-trademark by the American Plywood Association (APA).  The minimum acceptable grade 
trademark for plywood decking is C-C EXTERIOR, APA (unsanded plywood sheathing grade for roof 
applications).   Plywood panels consist of a number of cross grain laminated veneers (thin sheets or 
pieces of wood).  Structural-use panels that do not consist of all-veneer plywood include (but are not 
limited to) composite panels, waferboard, oriented strand board, and structural particle board.  The 
grade trademark found on nonveneer panels will not include the veneer grade (e.g., C-C), but it is 
required that all non-veneer panels be APA rated for exterior use.  Panels with directional properties 
(e.g., oriented strand board) shall be used in the strong direction (long dimension of the panel 
perpendicular to the supports).  All structural-use panels shall have a minimum thickness of ½”.  The 
standard size of a structural-use panel is 4-ft x 8-ft. 
 
4.2.   Furring Strips.  Shall be minimum 1x2 wood strips pressure-treated with wood preservative. 
 
4.3.   Fasteners.  Galvanized steel 8d nails shall be used to fasten structural-use panels and furring 
strips.  Galvanized self-tapping No. 10 screws, 2 1/2 inches long, with gimlet point shall be used to 
anchor furring strips directly to corrugated metal roofing only when there is no existing rafter available to 
provide anchorage (see paragraph 6.2.).  Otherwise, for corrugated metal roofing, galvanized steel 8d 
nails shall be applied as specified in paragraph 6.2.  All fasteners shall be installed at spacing of not 
more than 24 inches on center along the structural-use panel or furring strip.  In addition, fastener 
spacing, end distances and edge distances shall be sufficient to avoid unnecessary splitting of wood. 
 
4.4.   Joists and Rafters.  Joists and rafters shall be minimum 2x4 structural lumber stamped with a 
grade-trademark, or certificate of inspection issued by a lumber grading or inspection bureau or agency 
recognized as being competent. 
 
4.5. Roofing Tape.  Roofing tape shall be butyl rubber roofing adhesive with polypropylene film liner.  
Polypropylene film liner shall have minimum thickness of 2 mil.  Tape shall be waterproof, weatherproof, 
UV-resistant and capable of withstanding temperatures from –35 degrees F. to 180 degrees F. 
 
5.     GOVERNMENT-FURNISHED MATERIAL. 
 
5.1. The Government will furnish reinforced polyethylene plastic sheeting (minimum 9 mil thickness) 
in the preferred 20' x 100' rolls, or any other available size.  
 
5.2.    The plastic sheeting will be issued by a Government representative from the Government's 
stockpile at a location defined during the preconstruction meeting or with the issuance of each task 
order. The amount of plastic issued will be based on estimated square footage noted on the provided 
ROE.  The Contractor shall keep a daily log of material used each day.  The log shall contain cumulative 
totals for sheeting received, used and remaining.  A copy of the daily log shall be given to the 
Government representative at the end of each day.  The Contractor is responsible for transporting, 
storing, and protecting all sheeting issued to the Contractor.  At the end of the contract, the Contractor 
shall return all unused plastic sheeting to a location specified by the Government representative. 
 
6.        EXECUTION. 
 
6.l.      General. 
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6.1.1. Visual Inspection.  
 
All structures shall be visually inspected by both the Government representative and the Contractor prior 
to commencement of work.  Work will not be permitted on any structure that is deemed unsafe or 
uninhabitable. 
 
6.1.2. Roof Rafters.   
 
Structures with 50% or more of the roof rafters missing will be considered beyond the limits of 
temporary repair.  Work will not be permitted on any structure that is deemed beyond the limits of 
temporary repair, unless specifically authorized by the Government.  For structures with 50% or less of 
the roof rafters missing, rafters and joists (as specified in paragraph 4.4.) shall be cut to size and 
installed as necessary to provide proper anchorage and support for temporary plastic roofing and roof 
decking. 
 
6.1.3. Roof Decking.   
 
The Contractor shall attach the plastic sheeting directly to remaining roof framework after assuring 
adequate strength and soundness of the existing joists, rafters and decking.  If the structure has 50% or 
less of its roof decking missing, Contractor shall cut to size and install structural-use panels (as specified 
in paragraph 4.1.) as necessary to provide proper anchorage, support and drainage for temporary plastic 
roofing.  The Contractor will install decking in addition to joists and rafters (as required in paragraph 
6.1.2.) before proceeding with plastic sheeting installation.  
 
6.1.4. Furring Strips.   
 
The plastic sheeting shall be stretched taut and secured with furring strips which shall be installed 
around the perimeter of the roof.  Warped and/or split furring strips will not be accepted.  Intermediate 
furring strips shall be installed vertically and nailed along existing joist/nailing lines, if possible, and shall 
run from the top to the bottom of the repair.  Spacing between intermediate furring strips shall not 
exceed 6 feet.  Along all edges, the furring strips shall be wrapped a minimum of two wraps in the 
plastic sheeting prior to fastening.  Furring strip fasteners shall be spaced no more than 24 inches on 
center.  Contractor shall install fasteners along the top of the truss or rafter. 
 
6.1.5.  Concrete or Rubber Membrane Roof.   
 
Work will not be permitted on any concrete or rubber membrane covered roof unless specifically directed 
by the Contracting Officer.   
 
6.1.6. Roof Drainage.   
 
Every roof will have unique drainage requirements.  The contractor shall maintain existing roof slopes 
and drainage patterns during temporary roof repair.  Proper drainage is vital to the performance and 
extended life of the plastic sheeting.  Ponded water on a roof induces breeding of mosquitoes and other 
pests and poses a serious threat of damage to the structure and its contents in the event of ruptures in 
the plastic sheeting.  The Contractor shall install roof decking as necessary to prevent ponded water on 
the roof.  Installed rafters and decking shall extend beyond the exterior wall of the house to prevent roof 
drainage from flowing along exterior walls and windows. 
 
6.1.7. Butyl Rubber Roofing Tape.   
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Plastic sheeting shall be closely fitted around pipes, conduits and other protrusions.  Areas surrounding 
protrusions shall be sealed by using small strips of plastic to form a collar and fully sealing the collars 
with butyl rubber roofing tape (as specified in paragraph 4.5) applied along the entire perimeter of the 
collar.  Any punctures or small tears shall also be repaired by applying butyl rubber roofing tape along 
the entire length of the puncture or tear. 
 
6.2.  Metal and Corrugated Metal Roofing Systems.  Furring strips shall be placed over the existing 
rafters/nailing lines.  Contractor shall avoid placing the furring strips on the open metal roofing since 
wind action will ultimately loosen the roof/furring strip connection and create leaks.  The placing of 
furring strips along the existing rafter/nailing lines will result in full nail penetration in the rafter and a 
more secure roof/furring strip connection, thus reducing unnecessary warping of the furring strips.  When 
no rafters are present, galvanized screws (as specified in paragraph 4.3.) shall be used for fastening 
furring strips to the open metal area.  These screws form their own mating threads when driven into 
pierced or punched holes, thus providing sufficient uplift resistance for the temporary roof. 
 
6.3.  Tile Roofing.  Tiles from the roof edges and bottom shall not be removed if an appropriate area 
outside the tile area exists (e.g. fascia board) in which the furring strips can be attached.  Tiles may only 
be removed if required to provide an adequate area in which to properly secure the furring strips to the 
roof.  For tile removal of roofing systems with tile lengths less than 10 inches, remove the top two (2) 
rows of tile.  For tile roof systems with tile lengths of 10 inches or more, remove just one row of tile for 
the placement of horizontal top fasteners.  Remove the row of tile at the bottom edge of the roof for 
perimeter furring strip attachment.  Remove one column of tile every six (6) feet starting from one roof 
edge and ending at the opposite roof edge for intermediate and perimeter furring strips. 
                                                                                                                                                                                                                                                                                                                                                                                             
6.4.  Joist/Planking Roofing.  Care must be taken to assure adequate strength and soundness of the 
existing joists and planking.  Contractor shall place the furring strips vertically along the existing 
rafters/nailing lines to prevent ponding. 
 
6.5.  Roofing Shingles.  Care must be taken to assure strength and soundness of the existing deck.  
Contractor shall place the furring strips vertically along the existing rafters/nailing lines to prevent 
ponding. 
 
6.6.  Damage.  The Contractor shall be responsible for any property damage caused by the Contractor's 
personnel or equipment.  Damage shall be repaired at no cost to the Government or any third party. 
 
6.7.  Safety 
   
6.7.1  General Safety Requirements 
 
The Contractor's personnel will be working at heights up to four stories.  The Contractor shall comply 
with all requirements of the most current edition of the U.S. Army Corps of Engineers EM 385-1-1, Safety 
and Health Requirement Manual.  See Clause Safety Requirements (Section 00800, Paragraph 9) for 
additional requirements.  The Contractor shall also comply with OSHA Std. 3.1, Interim Fall Protection 
Compliance Guidelines For Residential Construction.  The Contractor shall submit to the Contracting 
Officer’s Representative (COR) for acceptance an Accident Prevention Plan in accordance with EM 385-1-
1, Section 01.A.07.  The Contractor shall submit to the COR his proposed procedures to be taken upon 
the approach of severe weather. 
 
6.7.2  Additional Safety Requirements 
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The Contractor shall designate a Safety Manager, a supervisory person to be present on the site, 
overseeing work and adherence to safety at the site.  This individual should work exclusive to this 
contract during a given disaster.  The work shall be done in strict accordance with EM 385-1-1.  Special 
attention shall be paid to EM 385-1-1, Sections 05.D and 05.F.  The Contractor shall establish a "Hard 
Hat Only" area as directed by the COR.  All personnel within this Zone shall wear Safety Helmets. All 
Safety Helmets on site shall be ANSI Z89.1-1986 Certified Models.  The use of Explosive-Actuated 
(powder-actuated) Tools shall be in accordance with EM 385-1-1, Section 13.E.  All ladders and scaffolds 
shall be in accordance with EM 385-1-1. 
 
6.8.  Debris.  For each roof repair, the Contractor shall place all debris generated by the repair in a single 
condensed pile adjacent to the nearest street in a location easily accessible to debris removal 
equipment. 
 
6.9.  Quality Control. Refer to Section 1450, “Contractor Quality Control”. 
 
7.  INSPECTION AND ACCEPTANCE.  The Government may inspect the work as the Contractor 
progresses.  However, the Government reserves the right to inspect at a later time.  Work will not be 
accepted and payment will not be made until repairs have been satisfactorily completed.  
 
8.  PAYMENT.    (Read this paragraph in conjunction with the Payments clause of this contract) 
 
8.1. Submittals will be paid in a lump sum. (Item 0001). 

 
Conferences, Meetings/Strategic Planning(Ref. Paragraph 2.5, Section 01000) will be paid in a lump sum. 
(Item 0002AA) 
 
 
8.3   Operations Manager (Ref. Paragraph 2.9, Section 01000) will be paid per day. (Items 0004AA, 
0005AA, 0006AA, 0007AA and 0008AA of the Price Schedule). 
 
 
8.4.  The plastic sheeting shall be paid by the area of roof covered in square feet (Item 0004AB, 0005AB, 
0006AB, 0007AB, and 0008AB).  This pay item shall include all costs associated with the supply and 
installation of plastic sheeting including furring strips, fasteners, and tape per event size. 
 
8.5.  The structural-use panel shall be paid by the area of roof covered in square feet per event size.  
(Item  0004AC, 0005AC, 0006AC,  0007AC and 0008AC). 
 
8.6.  The joists shall be paid by the linear foot installed per event size.  (Item 0004AD, 0005AD, 0006AD, 
0007AD, and 0008AD). 
 
 
8.8   Payment will be made bi-weekly upon submission of an invoice for services rendered during the 
preceding 2-week period and shall be at the unit rate given in Section B.  Payment due dates will be 
computed in accordance with the Prompt Payment clause of this contract, except that, in accordance 
with DFARS 232.905(2), payments to small disadvantaged business concerns will be made as quickly as 
possible after receipt of the invoice.            
 
Notwithstanding the above, small business concerns may submit invoices every two weeks and small 
disadvantaged business concerns may submit invoices on a weekly basis.   (The Contractor’s size and 
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disadvantaged business status will be determined by referring to the Contractor’s certifications and 
representations submitted with the initial offer.) 
 
8.9  The contractor may invoice for actual costs associated with travel for the Operations to deploy pre- 
disaster or travel as required in Para. 2.5, Section 01000.  Such costs will be negotiated with the award 
of the first task order and will represent actual costs of airfare (reflecting best available pricing for coach 
or business class travel), mileage, and per diem as priced against the current Joint Travel Regulations.   
 
9.  PARTNERING.  In order to most effectively accomplish this contract, the Government is willing to 
form a cohesive partnership with the Contractor and its subcontractors.  This partnership would strive to 
draw on the strengths of each organization in an effort to achieve a quality project done right the first 
time, within budget and on schedule. 
 


