

ABSTRACT OF OFFERS - CONSTRUCTION CONTINUATION SHEET	1. SOLICITATION NUMBER DACA45-02-B-0003	PAGE OF 2 3PAGES
INSTRUCTIONS - Attach this form to OF 1419, Abstract of Offers - Construction, when more than 2 offers are received on a construction project. Each Continuation Sheet will accommodate 14 contract items to conform to the number of items which can be entered on the OF 1419. Use additional OF 1419s for contract items in excess of 14 and attach additional Continuation Sheets (OF 1419A) as needed.		

2. PROJECT TITLE Replace Yard L Docks Phase II PN 2776E Iowa AAP, Iowa			4. OFFERS (Continued)							
			NO: 3		NO: 4		NO: 5		NO: 6	
			A. OFFEROR Pinnell Brown Construction, Des Moines, IA		A. OFFEROR Valley Construction Co Rock Island IL		A. OFFEROR Carl A. Nelson Co. Burlington, IA		A. OFFEROR Construction Partners LLC, Rock Island IL	
			B. BID SECURITY (Type and amount) 20% Bid Bond		B. BID SECURITY (Type and amount) 20% Bid Bond		B. BID SECURITY (Type and amount) 20% Bid Bond		B. BID SECURITY (Type and amount) 20% Bid Bond	
3. CONTRACT ITEMS			C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED 2		C. AMENDMENTS ACKNOWLEDGED 2	
A. ITEM NO.	B. ESTIMATED QUANTITY	C. UNIT	2	D. UNIT PRICE	E. ESTIMATED AMOUNT	2	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
1	Job	LS			\$2,328,000.00			\$2,144,400.00		\$2,125,000.00
0-1	Job	LS			\$106,000.00			\$138,300.00		\$67,500.00
	Total				\$2,434,000.00			\$2,282,700.00		\$2,192,500.00

ABSTRACT OF OFFERS - CONSTRUCTION CONTINUATION SHEET	1. SOLICITATION NUMBER DACA45-02-B-0003	PAGE OF 3 3PAGES
INSTRUCTIONS - Attach this form to OF 1419, Abstract of Offers - Construction, when more than 2 offers are received on a construction project. Each Continuation Sheet will accommodate 14 contract items to conform to the number of items which can be entered on the OF 1419. Use additional OF 1419's for contract items in excess of 14 and attach additional Continuation Sheets (OF 1419A) as needed.		

2. PROJECT TITLE Replace Yard L Docks Phase II PN 2776E Iowa AAP, Iowa			4. OFFERS (Continued)							
			NO: 7		NO: 8		NO: 9		NO: 10	
			A. OFFEROR Iowa Bridge & Culvert Washington IA		A. OFFEROR SG Construction Co Burlington IA		A. OFFEROR Frank Millard & Co Inc. Burlington IA		A. OFFEROR US Royal Construction LLC, Burnsville, MN	
			B. BID SECURITY (Type and amount) 20% Bid Bond		B. BID SECURITY (Type and amount) 20% Bid Bond		B. BID SECURITY (Type and amount) 20% Bid Bond		B. BID SECURITY (Type and amount) 20% Bid Bond	
3. CONTRACT ITEMS			C. AMENDMENTS ACKNOWLEDGED 2		C. AMENDMENTS ACKNOWLEDGED 2		C. AMENDMENTS ACKNOWLEDGED None		C. AMENDMENTS ACKNOWLEDGED 2	
A. ITEM NO.	B. ESTIMATED QUANTITY	C. UNIT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
1	Job	LS		\$3,050,000.00		\$2,481,866.00		\$2,673,854.00		\$1,856,401.00
0-1	Job	LS		\$75,000.00		\$48,062.00		\$161,845.00		\$47,677.00
	Total			\$3,125,000.00		\$2,529,928.00		\$2,835,699.00		\$1,904,078.00