

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER DACA45-03-B-0001			2. DATE ISSUED 20 May 2003		3. DATE OPENED 1 July 2003		PAGE OF 1 4 PAGES	
4. ISSUING OFFICE: U. S. Army Corps of Engineers, Omaha, Contracting Division, 106 South 15 th Street, Federal Bldg., Omaha, Nebraska 68102-1618			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE) Stephanie A. Rostermundt					
						SIGNATURE			DATE SIGNED		
5. PROJECT TITLE: Renovation of Building 100-101, Phase III			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E and F.)			9. OFFERS					
						NO. 1			NO. 2		
			A. HIRED LABOR			A. OFFEROR Brownell Enterprises, Inc.			A. OFFEROR First Construction Group, Inc.		
			B. REASONABLE CONTRACT (Without Profit)			B. BID SECURITY (Type and amount)			B. BID SECURITY (Type and amount)		
6. NUMBER OF AMENDMENTS ISSUED: 6			C. REASONABLE CONTRACT (Including Profit)			C. AMENDMENTS ACKNOWLEDGED			C. AMENDMENTS ACKNOWLEDGED		
7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM OPTIONAL ITEMS	7c. EST. QUANTITY	D. UNIT	E. UNIT PRICE	F. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
1	Entire Work Complete for renovation of Building 100-101, exclude Options listed below.	JOB	LS				\$1,923,253.00				\$1,557,617.00
O-1	Entire work complete for removal of cement asbestos siding and replacing with vinyl siding	JOB	LS				\$81,925.00				\$76,896.00
O-2	Entire work complete for new 2x2 drop ceiling in Zone A	JOB	LS				\$11,190.00				\$16,811.00
O-3	Entire Work complete for new 2x2 drop ceiling in rooms CS2, CS3, e52, E55, E51, E51A	JOB	LS				\$20,715.00				\$20,346.00
	Grand Total Amount						Basic + all options \$2,037,083.00				Basic + all options \$1,671,670.00

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER DACA45-03-B-0001			2. DATE ISSUED 20 May 2003		3. DATE OPENED 1 July 2003		PAGE OF 2 4 PAGES		
4. ISSUING OFFICE: U. S. Army Corps of Engineers, Omaha, Contracting Division, 106 South 15 th Street, Federal Bldg., Omaha, Nebraska 68102-1618			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE) Stephanie A. Rostermundt						
						SIGNATURE				DATE SIGNED		
5. PROJECT TITLE: Renovation of Building 100-101, Phase III			9. OFFERS									
			NO. 3						NO. 4		NO. 5	
			A. OFFEROR			A. OFFEROR			A. OFFEROR			
			Pinnell Brown Construction, Inc.			Cooper Construction, Inc.			Ceres Ceribe, Inc.			
			B. BID SECURITY (Type and amount)			B. BID SECURITY (Type and amount)			B. BID SECURITY (Type and amount)			
6. NUMBER OF AMENDMENTS ISSUED: 6			C. AMENDMENTS ACKNOWLEDGED			C. AMENDMENTS ACKNOWLEDGED			C. AMENDMENTS ACKNOWLEDGED			
7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM OPTIONAL ITEMS	7c. EST. QUANTITY	D. UNIT	E. UNIT PRICE	F. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT			
1	Entire Work Complete for renovation of Building 100-101, exclude Options listed below.	JOB	LS		\$1,966,605.00		\$2,050,000.00		\$1,605,000.00			
O-1	Entire work complete for removal of cement asbestos siding and replacing with vinyl siding	JOB	LS		\$56,856.00		\$226,000.00		\$76,000.00			
O-2	Entire work complete for new 2x2 drop ceiling in Zone A	JOB	LS		\$4,860.00		\$26,000.00		\$11,000.00			
O-3	Entire Work complete for new 2x2 drop ceiling in rooms CS2, CS3, e52, E55, E51, E51A	JOB	LS		\$4,074.00		\$18,000.00		\$19,000.00			
	Grand Total Amount				Basic + all options \$2,032,394.00		Basic + all options \$2,320,000.00		Basic + all options \$1,711,000.00			

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER DACA45-03-B-0001			2. DATE ISSUED 20 May 2003		3. DATE OPENED 1 July 2003		PAGE OF 3 4 PAGES		
4. ISSUING OFFICE: U. S. Army Corps of Engineers, Omaha, Contracting Division, 106 South 15 th Street, Federal Bldg., Omaha, Nebraska 68102-1618			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE) Stephanie A. Rostermundt						
						SIGNATURE				DATE SIGNED		
5. PROJECT TITLE: Renovation of Building 100-101, Phase III			9. OFFERS									
			NO. 6						NO. 7		NO. 8	
			A. OFFEROR Government Estimate						A. OFFEROR		A. OFFEROR	
						B. BID SECURITY (Type and amount)			B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)	
6. NUMBER OF AMENDMENTS ISSUED: 6			C. AMENDMENTS ACKNOWLEDGED			C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED				
7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM OPTIONAL ITEMS	7c. EST. QUANTITY	D. UNIT	E. UNIT PRICE	F. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT			
1	Entire Work Complete for renovation of Building 100-101, exclude Options listed below.	JOB	LS		\$1,597,988.00							
O-1	Entire work complete for removal of cement asbestos siding and replacing with vinyl siding	JOB	LS		\$88,139.00							
O-2	Entire work complete for new 2x2 drop ceiling in Zone A	JOB	LS		\$9,914.00							
O-3	Entire Work complete for new 2x2 drop ceiling in rooms CS2, CS3, e52, E55, E51, E51A	JOB	LS		\$14,916.00							
	Grand Total Amount				Basic + all options \$1,710,957.00							

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER DACA45-03-B-0001			2. DATE ISSUED 20 May 2003		3. DATE OPENED 1 July 2003		PAGE OF 4 4 PAGES		
4. ISSUING OFFICE: U. S. Army Corps of Engineers, Omaha, Contracting Division, 106 South 15 th Street, Federal Bldg., Omaha, Nebraska 68102-1618			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE) Stephanie A. Rostermundt						
						SIGNATURE			DATE SIGNED			
5. PROJECT TITLE: Renovation of Building 100-101, Phase III			9. OFFERS									
			NO. 9						NO. 10		NO. 11	
			A. OFFEROR			A. OFFEROR			A. OFFEROR			
			B. BID SECURITY (Type and amount)			B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)				
6. NUMBER OF AMENDMENTS ISSUED: 6			C. AMENDMENTS ACKNOWLEDGED			C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED				
7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM OPTIONAL ITEMS	7c. EST. QUANTITY	D. UNIT	E. UNIT PRICE	F. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT			
1	Entire Work Complete for renovation of Building 100-101, exclude Options listed below.	JOB	LS									
O-1	Entire work complete for removal of cement asbestos siding and replacing with vinyl siding	JOB	LS									
O-2	Entire work complete for new 2x2 drop ceiling in Zone A	JOB	LS									
O-3	Entire Work complete for new 2x2 drop ceiling in rooms CS2, CS3, e52, E55, E51, E51A	JOB	LS									
	Grand Total Amount											