

| Item No. | Description | Quantity | Unit | Government Estimate | Bidder No. 1 Industrial Builders Fargo ND | Bidder No. 2 Rolac Contracting Inc., Minot ND |
|------------|--|----------|----------|-----------------------|---|---|
| Basic Item | All work complete (Basic Work). Includes Main Convoy Road, one Storage Igloo and site work (utilities and perimeter fencing) as shown on drawings. Exclude Options listed below. | Job | Lump Sum | \$2,320,900.00 | \$3,087,000.00 | \$2,804,737.00 |
| Option 1 | All work complete for Option 1. Includes constructing an additional Storage Igloo. (Note: include additional cost for providing wing wall configuration under a 2 storage igloo configuration in lieu of the single storage configuration called for in the Basic. | Job | Lump Sum | \$1,213,600.00 | \$1,400,000.00 | \$1,235,599.00 |
| Option 2 | All work complete for Option 2. Includes constructing another additional Storage Igloo. (Note: include additional cost for providing wing wall configuration under a 3 storage igloo configuration in lieu of the 2 storage configuration called for in Option 1. | Job | Lump Sum | \$1,247,600.00 | \$1,600,000.00 | \$1,399,536.00 |
| Option 3 | All work complete for Option 3. Includes constructing and providing a "Loop" Electrical layout. (See Electrical Utility Drawings) | Job | Lump Sum | \$247,000.00 | \$100,000.00 | \$105,623.00 |
| Option 4 | All work complete for Option 4. Includes constructing and providing a Waterline. (See Utility Drawings) | Job | Lump Sum | \$93,100.00 | \$175,000.00 | \$158,800.00 |
| Option 5 | All work complete for Option 5. Includes constructing and providing a Communications Cable. (See Electrical Drawings) | Job | Lump Sum | \$25,800.00 | \$24,900.00 | \$27,767.00 |
| | GRAND TOTAL AMOUNT (BASIC + ALL OPTIONS) | | | \$5,148,000.00 | \$6,386,900.00 | \$5,732,062.00 |

| Item No. | Quantity | Unit | | Bidder No. 3 Meisinger Construction Co Inc South St Paul MN | Bidder No. 4 Peterson Construction Co Inc. Grand Forks ND |
|------------------------|----------|----------|--|---|---|
| Basic Item | Job | Lump Sum | | \$3,189,200.00 | \$2,613,750.00 |
| Option 1 | Job | Lump Sum | | \$1,307,900.00 | \$1,354,450.00 |
| Option 2 | Job | Lump Sum | | \$1,451,300.00 | \$1,479,300.00 |
| Option 3 | Job | Lump Sum | | \$101,400.00 | \$98,500.00 |
| Option 4 | Job | Lump Sum | | \$162,300.00 | \$145,800.00 |
| Option 5 | Job | Lump Sum | | \$26,600.00 | \$24,200.00 |
| GRAND TOTAL AMT | | | | \$6,238,700.00 | \$5,716,000.00 |