

<b>ABSTRACT OF OFFERS - CONSTRUCTION</b>			1. SOLICITATION NUMBER DACW45-03-B-0002			2. DATE ISSUED 13-Nov-02		3. DATE OPENED 31-Jan-03		PAGE 1 OF 2 PAGES		
4. ISSUING OFFICE US ARMY CORPS OF ENGINEERS CONTRACTING DIVISION (CENWO-CT) 106 SOUTH 15TH STREET OMAHA, NE 68102-1618			I CERTIFY THAT I HAVE OPENED, READ AND RECORDED ON THIS ABSTRACT ALL OFFERS RECEIVED IN RESPONSE TO THIS SOLICITATION *			NAME AND TITLE OF CERTIFYING OFFICIAL (Type) Barbara Lindstrom						
						SIGNATURE				DATE SIGNED 31-Jan-03		
5. PROJECT TITLE  River Control Modifications, Missouri River Nebraska City to Peru, NE			8. GOVERNMENT ESTIMATE (Check A, B or C AND COMPLETE D, E AND F)			9. OFFERS						
						NO. 1			NO. 2			
					A. HIRED LABOR		A. OFFEROR Upper Missouri River Corp 3065 Mt. Moriah Rd. Whiteville, TN 38075			A. OFFEROR John Massman Contracting Co. 521 E. 63rd St Kansas City, MO 64110		
					B. REASONABLE CONTRACT (Without Profit)		B. BID SECURITY (Type & Amount)			B. BID SECURITY (Type & Amount)		
6. NUMBER OF AMENDMENTS ISSUED 5					C. REASONABLE CONTRACT (Including Profit)		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED			
7A ITEM #	7B DESCRIPTION OF OFFER ITEM	7C EST. QUANTITY	D. UNIT	E. UNIT PRICE	F. ESTIMATED AMOUNT	E. UNIT PRICE	F. ESTIMATED AMOUNT	E. UNIT PRICE	F. ESTIMATED AMOUNT	E. UNIT PRICE	F. ESTIMATED AMOUNT	
1	Entire Work for Stone	51,728	TONS	\$ 29.00	\$ 1,500,112.00	\$ 20.50	\$ 1,060,424.00	\$ 34.15	\$ 1,766,511.20			
2	All Remaining Work		LS		\$ 943,731.00		\$ 745,000.00		\$ 180,000.00			
Opt 1					\$ -		\$ -		\$ -			
O1.1	Entire Work for Stone	7,367	TONS	\$ 29.00	\$ 213,643.00	\$ 20.50	\$ 151,023.50	\$ 26.25	\$ 193,383.75			
O1.2	All Remaining Work - Opt 1		LS		\$ 121,785.00		\$ 30,000.00		\$ 25,000.00			
					\$ -		\$ -		\$ -			
					\$ -		\$ -		\$ -			
					\$ -		\$ -		\$ -			
					\$ -		\$ -		\$ -			
					\$ -		\$ -		\$ -			
					\$ -		\$ -		\$ -			
					\$ -		\$ -		\$ -			
					\$ -		\$ -		\$ -			
					\$ -		\$ -		\$ -			
					\$ -		\$ -		\$ -			
					\$ -		\$ -		\$ -			
					\$ -		\$ -		\$ -			
					\$ -		\$ -		\$ -			
					\$ -		\$ -		\$ -			
					\$ -		\$ -		\$ -			
					\$ -		\$ -		\$ -			
					\$ -		\$ -		\$ -			
					\$ -		\$ -		\$ -			
					\$ -		\$ -		\$ -			
	TOTALS				\$ 2,779,271.00		\$ 1,986,447.50		\$ 2,164,894.95			

