			1. SOLICI	TATION NUMBER			2. DATE ISSUED	3. DATE	E OPENED	PAGE 1 OF 2				
ABSTRACT OF OFFERS - CONSTRUCTION				DACW45-02-B-0004				,	22-Feb-02			PAGES		
4. ISSUING OFFICE				I CERTIFY THAT I HAVE OPENED, READ AND				23-Jan-02 22-Feb-02 I PAGES NAME AND TITLE OF CERTIFYING OFFICIAL (Type)						
US ARMY CORPS OF ENGINEERS				RECORDED ON THIS ABSTRACT ALL OFFERS				Neil F. Herman, Contract Specialist						
CONTRACTING DIVISION (CENWO-CT)				RECEIVED IN RESPONSE TO THIS SOLICITATION				SIGNATURE DATE SIGNED						
106 SOUTH 15TH STREET				*										
0MAHA, NE 68102-1618											1 1	22-Feb-02		
5 PPO IE	· · · · · · · · · · · · · · · · · · ·	8. GOVERNMENT ESTIMATE				9. OFFERS								
5. PROJECT TITLE				(Check A, B or C AND COMPLETE D, E AND F)				NO. 1				NO. 2		
RETROFIT BRIDGE APPROACHES AND				A. HIRED LABOR			A. OFFEROR			A. OFFEROR				
GUARDRAILS, OAHE DAM, PIERRE, SD				ALTIMES EXECUT			Buskerud Construction Inc			JH Hilt Engineering Inc				
							PO Box 187			PO Box 740				
								Dell Rapids, SD 57022			Black Hawk, SD 57718			
				B. REASONABLE CONTRACT			B. BID SECURITY (Type & Amount)			B. BID SECURITY (Type & Amount)				
			(Without Profit)			20%			20%					
6. NUMBER OF AMENDMENTS ISSUED				C. REASONABLE CONTRACT			C. AMENDMENTS ACKNOWLEDGED			C. AMENDMENTS ACKNOWLEDGED				
2				(Including Profit)			2			2				
7A	7B	7C	D.	E.	F.		E.	F.		E.	F.			
ITEM#	DESCRIPTION OF OFFER ITEM	EST. QUANTITY	UNIT	UNIT PRICE	ESTIM	ATED AMOUNT	UNIT PRICE	ESTIM	ATED AMOUNT	UNIT PRICE	ESTIM	ATED AMOUNT		
1	ENTIRE WORK COMPLETE	1	LS	\$486,163.00	\$	486,163.00	\$448,278.00	\$	448,278.00	\$587,500.00	\$	587,500.00		
2					\$	-		\$	-		\$	-		
3					\$	-		\$	-		\$	-		
4					\$	-		\$	-		\$	-		
5					\$	-		\$	-		\$	-		
6					\$	-		\$	-		\$	-		
7					\$	-		\$	-		\$	-		
8					\$	-		\$	-		\$	-		
	TOTALS				\$	486,163.00		\$	448,278.00		\$	587,500.00		

			1. SOLICITATION NUMB	ER		PAGE	2	OF	2		
ABSTRACT OF OFFERS -			DA				ı	P.A	GES		
CONSTRUCTION			INSTRUCTIONS: Attach this form to Abstract of Offers - Construction, when more than 2 offers are received on a construction project. Each Continuation								
CONTINUATION SHEET		sheet will accommodate 24 contract items to conform the number of items which can be entered. Use additional forms and continuation sheets as needed.									
2. PROJECT TITLE		4. OFFERS (Continued)									
			NO	. 3	NO. 4			N	O. 5	NO. 6	
RETROFIT BRIDGE			A. OFFEROR		A. OFFEROR			A. OFFEROR		A. OFFEROR	
APPROACHES AND			Dakota Fence		Cooley Constructors Inc			Central Builder	'S		
GUARDRAILS			PO Box 1408		PO Box 60646			PO Box 9			
OAHE DAM, PIERRE, SD			Fargo, ND 58107	7	Oklahoma City, OK 73146			Woodbine, IA	51579		
			B. BID SECURITY (Type	,	B. BID SECURITY (Type & Amount)			B. BID SECURITY (Type		B. BID SECURITY (Type & Amount)	
			20%		20%			2	20%		
3. CONTR	RACT ITEMS		C. AMENDMENTS ACKN		C. AMENDMENTS ACKNOWLEDGED			C. AMENDMENTS AC	KNOWLEDGED	C. AMENDMENTS ACKNOWLEDGED	
			2		2				2	_	
Α	В	С	D.	E.	D.	E.		D.	E.	D.	E.
				ESTIMATED		ESTIMATED			ESTIMATED		ESTIMATED
ITEM#	EST. QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1	1	LS	\$455,699.80	\$ 455,699.80	\$548,000.00	\$ 548,000	0.00	\$509,984.00	\$ 509,984.00		\$ -
2				\$ -		\$	-		\$ -		\$ -
3				\$ -		\$	-		\$ -		\$ -
	TOTALS			\$ 455,699.80		\$ 548,000	0.00		\$ 509,984.00		\$ -