

| | | | | | | | | | | | |
|---|---------------------------|---------------|--|------------|------------------|--|------------------|----------------------------|---|-------------------------|--|
| ABSTRACT OF OFFERS - CONSTRUCTION | | | 1. SOLICITATION NUMBER DACW45-02-B-0009 | | | 2. DATE ISSUED 15-Mar-02 | | 3. DATE OPENED 8-May-02 | | PAGE 1 OF 4 PAGES | |
| 4. ISSUING OFFICE US ARMY CORPS OF ENGINEERS CONTRACTING DIVISION (CENWO-CT) 106 SOUTH 15TH STREET OMAHA, NE 68102-1618 | | | I CERTIFY THAT I HAVE OPENED, READ AND RECORDED ON THIS ABSTRACT ALL OFFERS RECEIVED IN RESPONSE TO THIS SOLICITATION * | | | NAME AND TITLE OF CERTIFYING OFFICIAL (Type) Sharon L. Coy, Contract Specialist | | | | | |
| | | | | | | SIGNATURE | | | | DATE SIGNED 8-May-02 | |
| 5. PROJECT TITLE REPLACE CORRODED INTAKE PIPES BEAR CREEK LAKE, CO | | | 8. GOVERNMENT ESTIMATE (Check A, B or C AND COMPLETE D, E AND F) | | | 9. OFFERS | | | | | |
| | | | | | | NO. 1 | | | NO. 2 | | |
| | | | A. HIRED LABOR | | | A. OFFEROR ADVANCED AMERICAN DIVING SVC OREGON CITY, OR | | | A. OFFEROR WOODSIDE CONSTRUCTION DAYTON, MD | | |
| | | | X B. REASONABLE CONTRACT (Without Profit) | | | B. BID SECURITY (Type & Amount) 20% | | | B. BID SECURITY (Type & Amount) 20% | | |
| 6. NUMBER OF AMENDMENTS ISSUED 3 | | | C. REASONABLE CONTRACT (Including Profit) | | | C. AMENDMENTS ACKNOWLEDGED 3 | | | C. AMENDMENTS ACKNOWLEDGED 3 | | |
| 7A | 7B | 7C | D. | E. | F. | E. | F. | E. | F. | | |
| ITEM # | DESCRIPTION OF OFFER ITEM | EST. QUANTITY | UNIT | UNIT PRICE | ESTIMATED AMOUNT | UNIT PRICE | ESTIMATED AMOUNT | UNIT PRICE | ESTIMATED AMOUNT | | |
| 1 | ENTIRE WORK COMPLETE | 1 | LS | | \$ 109,000.00 | | \$ 154,200.00 | | \$ 137,455.00 | | |
| 2 | | | | | \$ - | | \$ - | | \$ - | | |
| 3 | | | | | \$ - | | \$ - | | \$ - | | |
| 4 | | | | | \$ - | | \$ - | | \$ - | | |
| 5 | | | | | \$ - | | \$ - | | \$ - | | |
| 6 | | | | | \$ - | | \$ - | | \$ - | | |
| 7 | | | | | \$ - | | \$ - | | \$ - | | |
| 8 | | | | | \$ - | | \$ - | | \$ - | | |
| 9 | | | | | \$ - | | \$ - | | \$ - | | |
| 10 | | | | | \$ - | | \$ - | | \$ - | | |
| 11 | | | | | \$ - | | \$ - | | \$ - | | |
| 12 | | | | | \$ - | | \$ - | | \$ - | | |
| 13 | | | | | \$ - | | \$ - | | \$ - | | |
| 14 | | | | | \$ - | | \$ - | | \$ - | | |
| 15 | | | | | \$ - | | \$ - | | \$ - | | |
| 16 | | | | | \$ - | | \$ - | | \$ - | | |
| 17 | | | | | \$ - | | \$ - | | \$ - | | |
| 18 | | | | | \$ - | | \$ - | | \$ - | | |
| 19 | | | | | \$ - | | \$ - | | \$ - | | |
| 20 | | | | | \$ - | | \$ - | | \$ - | | |
| 21 | | | | | \$ - | | \$ - | | \$ - | | |
| 22 | | | | | \$ - | | \$ - | | \$ - | | |
| 23 | | | | | \$ - | | \$ - | | \$ - | | |
| TOTALS | | | | | \$ 109,000.00 | | \$ 154,200.00 | | \$ 137,455.00 | | |

| | | | | | | | | | | |
|---|---------------|------|---|------------------|--|-----------------------|--|------------------|--|------------------|
| ABSTRACT OF OFFERS - CONSTRUCTION CONTINUATION SHEET | | | 1. SOLICITATION NUMBER DACW45-02-B-0009 | | PAGE 2 OF 4 PAGES | | INSTRUCTIONS: Attach this form to Abstract of Offers - Construction, when more than 2 offers are received on a construction project. Each Continuation sheet will accommodate 24 contract items to conform the number of items which can be entered. Use additional forms and continuation sheets as needed. | | | |
| | | | 2. PROJECT TITLE REPLACE CORRODED INTAKE PIPES BEAR CREEK LAKE, CO | | | 4. OFFERS (Continued) | | | | |
| | | | NO. 3 | | NO. 4 | | NO. 5 | | NO. 6 | |
| | | | A. OFFEROR NORTHWEST UNDERWATER CONSTRUCTION VANCOUVER, WA | | A. OFFEROR CENTRIC BUILDERS & CONSTRUCTORS BEDFORD, TX | | A. OFFEROR JCOR MECHANICAL INC GOLDEN, CO | | A. OFFEROR SUPERIOR SPECIAL SERVICES FOND DU LAC, WI | |
| | | | B. BID SECURITY (Type & Amount) N/A | | B. BID SECURITY (Type & Amount) 20% | | B. BID SECURITY (Type & Amount) 20% | | B. BID SECURITY (Type & Amount) 20% | |
| 3. CONTRACT ITEMS | | | C. AMENDMENTS ACKNOWLEDGED 3 | | C. AMENDMENTS ACKNOWLEDGED 2 | | C. AMENDMENTS ACKNOWLEDGED 3 | | C. AMENDMENTS ACKNOWLEDGED 3 | |
| A | B | C | D. | E. | D. | E. | D. | E. | D. | E. |
| ITEM # | EST. QUANTITY | UNIT | UNIT PRICE | ESTIMATED AMOUNT | UNIT PRICE | ESTIMATED AMOUNT | UNIT PRICE | ESTIMATED AMOUNT | UNIT PRICE | ESTIMATED AMOUNT |
| 1 | 1 | L.S. | | \$ 99,987.00 | | \$ 223,860.00 | | \$ 124,400.00 | | \$ 182,820.00 |
| 2 | | | | \$ - | | \$ - | | \$ - | | \$ - |
| 3 | | | | \$ - | | \$ - | | \$ - | | \$ - |
| 4 | | | | \$ - | | \$ - | | \$ - | | \$ - |
| 5 | | | | \$ - | | \$ - | | \$ - | | \$ - |
| 6 | | | | \$ - | | \$ - | | \$ - | | \$ - |
| 7 | | | | \$ - | | \$ - | | \$ - | | \$ - |
| 8 | | | | \$ - | | \$ - | | \$ - | | \$ - |
| 9 | | | | \$ - | | \$ - | | \$ - | | \$ - |
| 10 | | | | \$ - | | \$ - | | \$ - | | \$ - |
| 11 | | | | \$ - | | \$ - | | \$ - | | \$ - |
| 12 | | | | \$ - | | \$ - | | \$ - | | \$ - |
| 13 | | | | \$ - | | \$ - | | \$ - | | \$ - |
| 14 | | | | \$ - | | \$ - | | \$ - | | \$ - |
| 15 | | | | \$ - | | \$ - | | \$ - | | \$ - |
| 16 | | | | \$ - | | \$ - | | \$ - | | \$ - |
| 17 | | | | \$ - | | \$ - | | \$ - | | \$ - |
| 18 | | | | \$ - | | \$ - | | \$ - | | \$ - |
| 19 | | | | \$ - | | \$ - | | \$ - | | \$ - |
| 20 | | | | \$ - | | \$ - | | \$ - | | \$ - |
| 24 | | | | \$ - | | \$ - | | \$ - | | \$ - |
| TOTALS | | | | \$ 99,987.00 | | \$ 223,860.00 | | \$ 124,400.00 | | \$ 182,820.00 |

| ABSTRACT OF OFFERS - CONSTRUCTION CONTINUATION SHEET | | | 1. SOLICITATION NUMBER DACW45-02-B-0009 | | | | PAGE 3 OF 4 I PAGES | | | |
|---|---------------|------|--|------------------|--|------------------|---|------------------|--|------------------|
| | | | INSTRUCTIONS: Attach this form to Abstract of Offers - Construction, when more than 2 offers are received on a construction project. Each Continuation sheet will accommodate 24 contract items to conform the number of items which can be entered. Use additional forms and continuation sheets as needed. | | | | | | | |
| 2. PROJECT TITLE REPLACE CORRODED INTAKE PIPES BEAR CREEK LAKE, CO | | | 4. OFFERS (Continued) | | | | | | | |
| | | | NO. 7 | | NO. 8 | | NO. 9 | | NO. 10 | |
| | | | A. OFFEROR HARRISON WESTERN CONSTRUCTION LAKEWOOD, CO | | A. OFFEROR GRACON CORPORATION LOVELAND, CO | | A. OFFEROR LAMAR CONSTRUCTION EDWARDVILLE, IL | | A. OFFEROR ECI ST CLOUD, MN | |
| | | | B. BID SECURITY (Type & Amount) 20% | | B. BID SECURITY (Type & Amount) 20% | | B. BID SECURITY (Type & Amount) 20% | | B. BID SECURITY (Type & Amount) 20% | |
| 3. CONTRACT ITEMS | | | C. AMENDMENTS ACKNOWLEDGED 3 | | C. AMENDMENTS ACKNOWLEDGED 3 | | C. AMENDMENTS ACKNOWLEDGED 3 | | C. AMENDMENTS ACKNOWLEDGED 3 | |
| A | B | C | D. | E. | D. | E. | D. | E. | D. | E. |
| ITEM # | EST. QUANTITY | UNIT | UNIT PRICE | ESTIMATED AMOUNT | UNIT PRICE | ESTIMATED AMOUNT | UNIT PRICE | ESTIMATED AMOUNT | UNIT PRICE | ESTIMATED AMOUNT |
| 1 | 1 | L.S. | | \$ 171,400.00 | | \$ 183,873.00 | | \$ 158,690.00 | | \$ 163,900.00 |
| 2 | | | | \$ - | | \$ - | | \$ - | | \$ - |
| 3 | | | | \$ - | | \$ - | | \$ - | | \$ - |
| 4 | | | | \$ - | | \$ - | | \$ - | | \$ - |
| 5 | | | | \$ - | | \$ - | | \$ - | | \$ - |
| 6 | | | | \$ - | | \$ - | | \$ - | | \$ - |
| 7 | | | | \$ - | | \$ - | | \$ - | | \$ - |
| 8 | | | | \$ - | | \$ - | | \$ - | | \$ - |
| 9 | | | | \$ - | | \$ - | | \$ - | | \$ - |
| 10 | | | | \$ - | | \$ - | | \$ - | | \$ - |
| 11 | | | | \$ - | | \$ - | | \$ - | | \$ - |
| 12 | | | | \$ - | | \$ - | | \$ - | | \$ - |
| 13 | | | | \$ - | | \$ - | | \$ - | | \$ - |
| 14 | | | | \$ - | | \$ - | | \$ - | | \$ - |
| 15 | | | | \$ - | | \$ - | | \$ - | | \$ - |
| 16 | | | | \$ - | | \$ - | | \$ - | | \$ - |
| TOTALS | | | | \$ 171,400.00 | | \$ 183,873.00 | | \$ 158,690.00 | | \$ 163,900.00 |

| | | | | | | | | | | | | |
|---|---------------|---------------------------------|---|------------------|---------------------------------|------------------|--------------------------------------|----------------------------|------------|----------------------------|--|--|
| ABSTRACT OF OFFERS - CONSTRUCTION CONTINUATION SHEET | | | 1. SOLICITATION NUMBER DACW45-02-B-0009 | | | | PAGE 4 OF 4 I PAGES | | | | | |
| | | | INSTRUCTIONS: Attach this form to Abstract of Offers - Construction, when more than 2 offers are received on a construction project. Each Continuation sheet will accommodate 24 contract items to conform the number of items which can be entered . Use additional forms and continuation sheets as needed. | | | | | | | | | |
| 2. PROJECT TITLE REPLACE CORRODED INTAKE PIPES BEAR CREEK LAKE, CO | | | 4. OFFERS (Continued) | | | | | | | | | |
| | | | NO. 11 | | NO. 12 | | | NO. 13 | | NO. 14 | | |
| | | | A. OFFEROR GRIMM CONSTRUCTION LOUVIERS, CO | | A. OFFEROR | | | A. OFFEROR | | A. OFFEROR | | |
| B. BID SECURITY (Type & Amount) 20% | | B. BID SECURITY (Type & Amount) | | | B. BID SECURITY (Type & Amount) | | B. BID SECURITY (Type & Amount) | | | | | |
| 3. CONTRACT ITEMS | | | C. AMENDMENTS ACKNOWLEDGED 3 | | C. AMENDMENTS ACKNOWLEDGED | | | C. AMENDMENTS ACKNOWLEDGED | | C. AMENDMENTS ACKNOWLEDGED | | |
| A | B | C | D. | E. | D. | E. | D. | E. | D. | E. | | |
| ITEM # | EST. QUANTITY | UNIT | UNIT PRICE | ESTIMATED AMOUNT | UNIT PRICE | ESTIMATED AMOUNT | UNIT PRICE | ESTIMATED AMOUNT | UNIT PRICE | ESTIMATED AMOUNT | | |
| 1 | 1 | L.S. | | \$ 123,200.00 | | \$ - | | \$ - | | \$ - | | |
| 2 | | | | \$ - | | \$ - | | \$ - | | \$ - | | |
| 3 | | | | \$ - | | \$ - | | \$ - | | \$ - | | |
| 4 | | | | \$ - | | \$ - | | \$ - | | \$ - | | |
| 5 | | | | \$ - | | \$ - | | \$ - | | \$ - | | |
| 6 | | | | \$ - | | \$ - | | \$ - | | \$ - | | |
| 7 | | | | \$ - | | \$ - | | \$ - | | \$ - | | |
| 8 | | | | \$ - | | \$ - | | \$ - | | \$ - | | |
| 9 | | | | \$ - | | \$ - | | \$ - | | \$ - | | |
| 10 | | | | \$ - | | \$ - | | \$ - | | \$ - | | |
| 11 | | | | \$ - | | \$ - | | \$ - | | \$ - | | |
| 12 | | | | \$ - | | \$ - | | \$ - | | \$ - | | |
| 13 | | | | \$ - | | \$ - | | \$ - | | \$ - | | |
| 14 | | | | \$ - | | \$ - | | \$ - | | \$ - | | |
| 15 | | | | \$ - | | \$ - | | \$ - | | \$ - | | |
| 16 | | | | \$ - | | \$ - | | \$ - | | \$ - | | |
| 17 | | | | \$ - | | \$ - | | \$ - | | \$ - | | |
| 18 | | | | \$ - | | \$ - | | \$ - | | \$ - | | |
| 19 | | | | \$ - | | \$ - | | \$ - | | \$ - | | |
| 20 | | | | \$ - | | \$ - | | \$ - | | \$ - | | |
| TOTALS | | | | \$ 123,200.00 | | \$ - | | \$ - | | \$ - | | |