

<b>ABSTRACT OF OFFERS - CONSTRUCTION</b>			1. SOLICITATION NUMBER DACW45-02-B-0016			2. DATE ISSUED 28-May-02		3. DATE OPENED 11-Jul-02		PAGE 1 OF 3 PAGES	
4. ISSUING OFFICE US ARMY CORPS OF ENGINEERS CONTRACTING DIVISION (CENWO-CT) 106 SOUTH 15TH STREET OMAHA, NE 68102-1618			I CERTIFY THAT I HAVE OPENED, READ AND RECORDED ON THIS ABSTRACT ALL OFFERS RECEIVED IN RESPONSE TO THIS SOLICITATION *			NAME AND TITLE OF CERTIFYING OFFICIAL (Type) Sharon L. Coy, Contract Specialist					
						SIGNATURE				DATE SIGNED	
5. PROJECT TITLE South Platte River Visitor Center Rehab, Chatfield Project, Littleton, Colorado			8. GOVERNMENT ESTIMATE (Check A, B or C AND COMPLETE D, E AND F)			9. OFFERS					
						NO. 1			NO. 2		
			A. HIRED LABOR			A. OFFEROR MPB Contractors Inc 15600 E 19TH AVE UNIT H Aurora, CO 80011			A. OFFEROR Beaudoin & Papagno Construction CO 6312 S. Fiddler's Green Cir, 210E Greenwood Village, CO 80111		
X B. REASONABLE CONTRACT (Without Profit)			B. BID SECURITY (Type & Amount) 20%			B. BID SECURITY (Type & Amount) 20%					
6. NUMBER OF AMENDMENTS ISSUED			C. REASONABLE CONTRACT (Including Profit)			C. AMENDMENTS ACKNOWLEDGED 4			C. AMENDMENTS ACKNOWLEDGED 4		
7A ITEM #	7B DESCRIPTION OF OFFER ITEM	7C EST. QUANTITY	D. UNIT	E. UNIT PRICE	F. ESTIMATED AMOUNT	E. UNIT PRICE	F. ESTIMATED AMOUNT	E. UNIT PRICE	F. ESTIMATED AMOUNT	E. UNIT PRICE	F. ESTIMATED AMOUNT
1	ENTIRE WORK COMPLETE	1	LS		\$ 273,624.00		\$ 294,248.00		\$ 225,000.00		
2					\$ -		\$ -		\$ -		\$ -
3					\$ -		\$ -		\$ -		\$ -
4					\$ -		\$ -		\$ -		\$ -
5					\$ -		\$ -		\$ -		\$ -
6					\$ -		\$ -		\$ -		\$ -
7					\$ -		\$ -		\$ -		\$ -
8					\$ -		\$ -		\$ -		\$ -
9					\$ -		\$ -		\$ -		\$ -
10					\$ -		\$ -		\$ -		\$ -
11					\$ -		\$ -		\$ -		\$ -
12					\$ -		\$ -		\$ -		\$ -
13					\$ -		\$ -		\$ -		\$ -
14					\$ -		\$ -		\$ -		\$ -
15					\$ -		\$ -		\$ -		\$ -
16					\$ -		\$ -		\$ -		\$ -
17					\$ -		\$ -		\$ -		\$ -
18					\$ -		\$ -		\$ -		\$ -
19					\$ -		\$ -		\$ -		\$ -
20					\$ -		\$ -		\$ -		\$ -
21					\$ -		\$ -		\$ -		\$ -
22					\$ -		\$ -		\$ -		\$ -
23					\$ -		\$ -		\$ -		\$ -
TOTALS					\$ 273,624.00		\$ 294,248.00		\$ 225,000.00		

ABSTRACT OF OFFERS - CONSTRUCTION CONTINUATION SHEET			1. SOLICITATION NUMBER		PAGE 2 OF 3 PAGES					
			DACW45-02-B-0016							
			INSTRUCTIONS: Attach this form to Abstract of Offers - Construction, when more than 2 offers are received on a construction project. Each Continuation sheet will accommodate 24 contract items to conform the number of items which can be entered . Use additional forms and continuation sheets as needed.							
2. PROJECT TITLE  South Platte River Visitor Center Rehab, Chatfield Project, Littleton, CO			4. OFFERS (Continued)							
			NO. 3		NO. 4		NO. 5		NO. 6	
			A. OFFEROR DeHerrera Construction Inc 2922 Thornberry Lane Pueblo, CO 81005		A. OFFEROR JAC Building Inc 12300 W 49th PL Wheat Ridge, CO 80033		A. OFFEROR Reitmeyer & Associates Inc 13706 Research Blvd Ste 308 Austin, TX 78750		A. OFFEROR Warden Construction 10713 Ranch Road 620 N, Ste 622 Austin, TX 78726-1731	
			B. BID SECURITY (Type & Amount) 20%		B. BID SECURITY (Type & Amount) 20%		B. BID SECURITY (Type & Amount) 20%		B. BID SECURITY (Type & Amount) 20%	
3. CONTRACT ITEMS			C. AMENDMENTS ACKNOWLEDGED 4		C. AMENDMENTS ACKNOWLEDGED 4		C. AMENDMENTS ACKNOWLEDGED 4		C. AMENDMENTS ACKNOWLEDGED 4	
A ITEM #	B EST. QUANTITY	C UNIT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
1	1	LS		\$ 345,000.00		\$ 254,500.00		\$ 584,000.00		\$ 316,000.00
2				\$ -		\$ -		\$ -		\$ -
3				\$ -		\$ -		\$ -		\$ -
4				\$ -		\$ -		\$ -		\$ -
5				\$ -		\$ -		\$ -		\$ -
6				\$ -		\$ -		\$ -		\$ -
7				\$ -		\$ -		\$ -		\$ -
8				\$ -		\$ -		\$ -		\$ -
9				\$ -		\$ -		\$ -		\$ -
10				\$ -		\$ -		\$ -		\$ -
11				\$ -		\$ -		\$ -		\$ -
12				\$ -		\$ -		\$ -		\$ -
13				\$ -		\$ -		\$ -		\$ -
14				\$ -		\$ -		\$ -		\$ -
15				\$ -		\$ -		\$ -		\$ -
16				\$ -		\$ -		\$ -		\$ -
17				\$ -		\$ -		\$ -		\$ -
18				\$ -		\$ -		\$ -		\$ -
19				\$ -		\$ -		\$ -		\$ -
20				\$ -		\$ -		\$ -		\$ -
21				\$ -		\$ -		\$ -		\$ -
22				\$ -		\$ -		\$ -		\$ -
23				\$ -		\$ -		\$ -		\$ -
24				\$ -		\$ -		\$ -		\$ -
	TOTALS			\$ 345,000.00		\$ 254,500.00		\$ 584,000.00		\$ 316,000.00

<b>ABSTRACT OF OFFERS - CONSTRUCTION CONTINUATION SHEET</b>			1. SOLICITATION NUMBER DACW45-02-B-0016		PAGE 3 OF 3 PAGES						
			INSTRUCTIONS: Attach this form to Abstract of Offers - Construction, when more than 2 offers are received on a construction project. Each Continuation sheet will accommodate 24 contract items to conform the number of items which can be entered . Use additional forms and continuation sheets as needed.								
2. PROJECT TITLE  South Platte River Visitor Center Rehab, Chatfield Project, Littleton, CO			4. OFFERS (Continued)								
			NO. 7		NO. 8		NO. 9		NO. 10		
			A. OFFEROR Ash & White Construction Co 221 Wilcox St Castle Rock, CO 80104		A. OFFEROR Bryan Construction Inc 205 Sutton Ln Colorado Springs, CO 80907		A. OFFEROR		A. OFFEROR		
			B. BID SECURITY (Type & Amount) 20%		B. BID SECURITY (Type & Amount) 20%		B. BID SECURITY (Type & Amount)		B. BID SECURITY (Type & Amount)		
3. CONTRACT ITEMS			C. AMENDMENTS ACKNOWLEDGED 4		C. AMENDMENTS ACKNOWLEDGED 4		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED		
A	B	C	D.	E.	D.	E.	D.	E.	D.	E.	
ITEM #	EST. QUANTITY	UNIT	UNIT PRICE	ESTIMATED AMOUNT	UNIT PRICE	ESTIMATED AMOUNT	UNIT PRICE	ESTIMATED AMOUNT	UNIT PRICE	ESTIMATED AMOUNT	
1	1	LS		\$ 289,000.00		\$ 287,096.00		\$ -		\$ -	
2				\$ -		\$ -		\$ -		\$ -	
3				\$ -		\$ -		\$ -		\$ -	
4				\$ -		\$ -		\$ -		\$ -	
5				\$ -		\$ -		\$ -		\$ -	
6				\$ -		\$ -		\$ -		\$ -	
7				\$ -		\$ -		\$ -		\$ -	
8				\$ -		\$ -		\$ -		\$ -	
9				\$ -		\$ -		\$ -		\$ -	
10				\$ -		\$ -		\$ -		\$ -	
11				\$ -		\$ -		\$ -		\$ -	
12				\$ -		\$ -		\$ -		\$ -	
13				\$ -		\$ -		\$ -		\$ -	
14				\$ -		\$ -		\$ -		\$ -	
15				\$ -		\$ -		\$ -		\$ -	
16				\$ -		\$ -		\$ -		\$ -	
17				\$ -		\$ -		\$ -		\$ -	
18				\$ -		\$ -		\$ -		\$ -	
19				\$ -		\$ -		\$ -		\$ -	
20				\$ -		\$ -		\$ -		\$ -	
21				\$ -		\$ -		\$ -		\$ -	
22				\$ -		\$ -		\$ -		\$ -	
23				\$ -		\$ -		\$ -		\$ -	
24				\$ -		\$ -		\$ -		\$ -	
	TOTALS			\$ 289,000.00		\$ 287,096.00		\$ -		\$ -	