

## ADVANCED CONTRACT INITIATIVE - TEMPORARY ROOFING

### PRICING SCHEDULE

Line Item	Description	Pricing for Quantities used in a <b>SMALL</b> event (\$1 million - \$5 million) in estimated damages.			Pricing for Quantities used in a <b>MEDIUM</b> event (\$5 million - \$25 million) in estimated damages.			Pricing for Quantities used in a <b>LARGE</b> event (\$25 million - \$50 million) in estimated damages.		
		Unit of Issue		TOTAL PRICE	Unit of Issue		TOTAL PRICE	Unit of Issue	Unit Price	TOTAL PRICE
0001	Prepare and provide submittals as listed in para. 2.7, Section 01000	JOB		\$	JOB		\$	JOB		\$
0002	Participate in a Partnering meeting to be held in the USACE District Office that is administering contract as defined in para. 2.6 Section 01000	JOB	TO BE NEGOTIATED		JOB	TO BE NEGOTIATED		JOB	TO BE NEGOTIATED	
0003	Performance and Payment Bonds	JOB	TO BE NEGOTIATED		JOB	TO BE NEGOTIATED		JOB	TO BE NEGOTIATED	
0004	<b>BASIC PERFORMANCE</b>	PERIOD -- TO RUN FROM 9/15/2002 THRU 11/30/03								
0004AA	<b>Operations Manager</b> as listed in para. 2.9 Section 01000	per DAY		\$	per DAY		\$	per DAY		\$
0004AB	Intall Government Furnished Plastic	per SF		\$	per SF		\$	per SF		\$
0004AC	Furnish and Install Structural Panels	per SF		\$	per SF		\$	per SF		\$
0004AD	Furnish and Install Joists & Rafters	per LF		\$	per LF		\$	per LF		\$
0005	<b>1st Optional PERFORMANCE</b>	PERIOD -- TO RUN FROM 12/1/03 THRU 11/30/04								
0005AA	<b>Operations Manager</b> as listed in para. 2.9 Section 01000	per DAY		\$	per DAY		\$	per DAY		\$
0005AB	Intall Government Furnished Plastic	per SF		\$	per SF		\$	per SF		\$
0005AC	Furnish and Install Structural Panels	per SF		\$	per SF		\$	per SF		\$
0005AD	Furnish and Install Joists & Rafters	per LF		\$	per LF		\$	per LF		\$

OFFERORS ARE  
CAUTIONED TO ENTER  
PRICES FOR EACH ITEM

SECTION 00010 - Pricing Schedule  
Page 1

DACW45-02-R-0001

## ADVANCED CONTRACT INITIATIVE - TEMPORARY ROOFING PRICING SCHEDULE

0006	2nd Optional PERFORMANCE	PERIOD -- TO RUN FROM			12/01/04	THRU	11/30/05		
0006AA	<b>Operations Manager</b> as listed in para. 2.9 Section 01000	per DAY		\$	per DAY		\$	per DAY	\$
0006AB	Intall Government Furnished Plastic	per SF		\$	per SF		\$	per SF	\$
0006AC	Furnish and Install Structural Panels	per SF		\$`	per SF		\$	per SF	\$
0006AD	Furnish and Install Joists & Rafters	per LF		\$	per LF		\$	per LF	\$
0007	3rd Optional PERFORMANCE	PERIOD -- TO RUN FROM			12/01/05	THRU	11/30/06		
0007AA	<b>Operations Manager</b> as listed in para. 2.9 Section 01000	per DAY		\$	per DAY		\$	per DAY	\$
0007AB	Intall Government Furnished Plastic	per SF		\$	per SF		\$	per SF	\$
0007AC	Furnish and Install Structural Panels	per SF		\$`	per SF		\$	per SF	\$
0007AD	Furnish and Install Joists & Rafters	per LF		\$	per LF		\$	per LF	\$
0008	4th Optional PERFORMANCE	PERIOD -- TO RUN FROM			12/01/06	THRU	11/30/07		
0008AA	<b>Operations Manager</b> as listed in para. 2.9 Section 01000	per DAY		\$	per DAY		\$	per DAY	\$
0008AB	Intall Government Furnished Plastic	per SF		\$	per SF		\$	per SF	\$
0008AC	Furnish and Install Structural Panels	per SF		\$`	per SF		\$	per SF	\$
0008AD	Furnish and Install Joists & Rafters	per LF		\$	per LF		\$	per LF	\$

OFFERORS ARE  
CAUTIONED TO ENTER  
PRICES FOR EACH ITEM