

Item No.	Description	Qty	Unit	Unit Price	GE Unit Price	GE	#1 DWG & Associates Inc Unit Price	#1 DWG & Associates Inc
							Colorado Springs CO	Colorado Springs CO
Basic Items								
0001	Entire work complete for the Aeromedical Clinic Addition/Alteration Bldg 600, excluding Basic Items Nos. 0002, 0003, and Options items listed below	Job	LS	XXX		\$1,961,850.00		\$1,998,732.00
0002	All work complete for 24-inch diameter drilled foundation caissons (piers)	267	LF	\$0.00	\$89.00	\$23,763.00	\$55.87	\$ 14,917.29
0003	All work complete for 36-inch diameter drilled foundation caissons (piers)	352	LF	\$0.00	\$112.50	\$39,600.00	\$79.14	\$ 27,857.28
Total Amount Basic Items 0001, 0002, and 0003						\$2,025,213.00		\$2,041,506.57
Option Items								
O-0001	Additional amount to provide 3 data and 1 voice each per outlet as shown on drawings in lieu of 2 data, 1 voice and 1 spare with pull cord per outlet (CLIN01)	Job	LS	XXX		\$3,874.00		\$ 23,279.00
O-0002	All work complete to provide 1 additional com outlet (2 data, 1 voice, 1 spare with pull cord) in specific room as show on bid schedule.	Job	LS	XXX		\$12,152.00		\$ 13,967.00

O-0003	All work complete to provide additional data wiring in spare location of each outlet indicated in Option O-0002 (CLIN 02). This item is labeled CLIN 02a.	Job	LS	XXX		\$2,726.00		\$ 3,491.00
O-0004	Additional amount to provide lightning protection for the entire building per sheet E4.03 in lieu of lightning protection for the addition only (CLIN 03)	Job	LS	XXX		\$9,639.00		\$ 18,623.00
O-0005	All work complete to provide the public address system as indicated (CLIN 04). Reference drawings include E3.01, E3.02 and E5.02	Job	LS	XXX		\$12,117.00		\$ 15,131.00
O-0006	All work complete for landscape irrigation system per sheet L1.01 and Section 02812 of the specifications (CLIN 05)	Job	LS	XXX		\$17,590.00		\$ 6,983.00
Total Base + Options						\$2,083,311.00		\$2,122,980.57

Item No.	Description	Qty	Unit	#2. John Bowman, Inc. Unit Price Colorado Springs, CO	#2. John Bowman, Inc. Colorado Springs, CO	#3. Newstrom-Davis Construction Co., Unit Price Golden, CO	#3. Newstrom-Davis Construction Co. Golden, CO
Basic Items							
0001	Entire work complete for the Aeromedical Clinic Addition/Alteration Bldg 600, excluding Basic Items Nos. 0002, 0003, and Options items listed below	Job	LS		\$1,758,508.00		\$1,636,792.00
0002	All work complete for 24-inch diameter drilled foundation caissons (piers)	267	LF	\$46.00	\$12,282.00	\$33.56	\$8,960.52
0003	All work complete for 36-inch diameter drilled foundation caissons (piers)	352	LF	\$62.00	\$21,824.00	\$37.16	\$13,080.32
Total Amount Basic Items 0001, 0002, and 0003					\$1,792,614.00		\$1,658,832.84
Option Items							
O-0001	Additional amount to provide 3 data and 1 voice each per outlet as shown on drawings in lieu of 2 data, 1 voice and 1 spare with pull cord per outlet (CLIN01)	Job	LS		\$10,950.00		\$9,200.00
O-0002	All work complete to provide 1 additional com outlet (2 data, 1 voice, 1 spare with pull cord) in specific room as show on bid schedule.	Job	LS		\$14,651.00		\$18,420.00

O-0003	All work complete to provide additional data wiring in spare location of each outlet indicated in Option O-0002 (CLIN 02). This item is labeled CLIN 02a.	Job	LS		\$4,546.00		\$2,320.00
O-0004	Additional amount to provide lightning protection for the entire building per sheet E4.03 in lieu of lightning protection for the addition only (CLIN 03)	Job	LS		\$16,004.00		\$15,460.50
O-0005	All work complete to provide the public address system as indicated (CLIN 04). Reference drawings include E3.01, E3.02 and E5.02	Job	LS		\$12,415.00		\$11,030.00
O-0006	All work complete for landscape irrigation system per sheet L1.01 and Section 02812 of the specifications (CLIN 05)	Job	LS		\$9,419.00		\$28,132.50
Total Base + Options					\$1,860,599.00		\$1,743,395.84

Item No.	Description	Qty	Unit	#4. Bexar Alliance JV Unit Price Colorado Springs CO	#4. Bexar Alliance JV Colorado Springs CO	#5 DVC, Inc. Unit Price North Little Rock AR	#5 DVC, Inc. North Little Rock AR
Basic Items							
0001	Entire work complete for the Aeromedical Clinic Addition/Alteration Bldg 600, excluding Basic Items Nos. 0002, 0003, and Options items listed below	Job	LS		\$1,681,413.00		\$2,148,000.00
0002	All work complete for 24-inch diameter drilled foundation caissons (piers)	267	LF	\$33.00	\$8,811.00	\$34.00	\$9,078.00
0003	All work complete for 36-inch diameter drilled foundation caissons (piers)	352	LF	\$63.00	\$22,176.00	\$49.00	\$17,248.00
Total Amount Basic Items 0001, 0002, and 0003					\$1,712,400.00		\$2,174,326.00
Option Items							
O-0001	Additional amount to provide 3 data and 1 voice each per outlet as shown on drawings in lieu of 2 data, 1 voice and 1 spare with pull cord per outlet (CLIN01)	Job	LS		\$11,000.00		\$12,100.00
O-0002	All work complete to provide 1 additional com outlet (2 data, 1 voice, 1 spare with pull cord) in specific room as show on bid schedule.	Job	LS		\$12,000.00		\$13,090.00
O-0003	All work complete to provide additional data wiring in spare location of each outlet indicated in Option O-0002 (CLIN 02). This item is labeled CLIN 02a.	Job	LS		\$4,600.00		\$5,225.00

O-0004	Additional amount to provide lightning protection for the entire building per sheet E4.03 in lieu of lightning protection for the addition only (CLIN 03)	Job	LS		\$14,000.00		\$13,915.00
O-0005	All work complete to provide the public address system as indicated (CLIN 04). Reference drawings include E3.01, E3.02 and E5.02	Job	LS		\$10,000.00		\$11,275.00
O-0006	All work complete for landscape irrigation system per sheet L1.01 and Section 02812 of the specifications (CLIN 05)	Job	LS		\$24,000.00		\$47,756.00
Total Base + Options					\$1,788,000.00		\$2,277,687.00