				ATION NUMBER		2. DATE ISSUED	3. DATE OPENED	PAGE 1 OF		
ABSTRACT OF OFFERS - CONSTRUCTION				W9128F-05-	3-0005	29-Apr-04	7-Jun-05	I	2 PAGES	
4. ISSUING OFFICE				THAT I HAVE OPENED	, READ AND	NAME AND TITLE OF CERTIFYING OFFICIAL (Type)				
US ARMY CORPS OF ENGINEERS				D ON THIS ABSTRACT	ALL OFFERS	ALEAȘHA D. COTTON				
CONTRACTING DIVISION (CENWO-CT)				IN RESPONSE TO THI	S SOLICITATION	SIGNATURE			DATE SIGNED	
106 SOUTH 15TH STREET									/ /	
OMAHA, NE 68102-1618						Masha (1000) 04/02/2005				
5. PROJE		Market Brown and Advantage Control of the Control	8. GOVERNMENT ESTIMATE			9. OFFERS				
			(Check A, B or C AND COMPLETE D, E AND F)			N	O. 1	NO. 2		
PIPING REMOVAL & REPLACEMENT				A. HIRED LABOR		A. OFFEROR		A. OFFEROR		
	MISSOURI RIVER					Centric Builders & Const Inc		RP&H Inc		
	FORT RANDALL DAM, SD					Bedford, TX		Reliance, SD		
				B. REASONABLE CON	TRACT	B. BID SECURITY (Type & Amount)		B. BID SECURITY (Type & Amount)		
				(Without Profit)		20%		20%		
6. NUMBER OF AMENDMENTS ISSUED				C. REASONABLE CONTRACT C.		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED		
				(Including Profit)		2		2		
7A	7B	7C EST.	D.	E.	F.	E.	F.	E.	F.	
ITEM#	DESCRIPTION OF OFFER ITEM	QUANTITY	UNIT	UNIT PRICE	ESTIMATED AMT	UNIT PRICE	ESTIMATED AMT	UNIT PRICE	ESTIMATED AMT	
0001	Furnish all plant, labor, materials,	1	Job	\$ 141,365.00	\$ 141,365.00	\$ 240,650.00	\$ 240,650.00	\$ 241,326.00	\$ 241,326.00	
	and equipment and performing all									
	work for removing existing raw									
	water piping and installing new		-							
	water pipong ranging size from 3/4"									
	to 4"	ļ								
		-								
		<u> </u>								
		<u> </u>	 							
		<u> </u>	ļ							
		<u> </u>								
			<u> </u>							
		 	 							
		-	 							
		 	 							
			-							
		<u> </u>								
			-							
		-	 							
		 	 							
		 	 							
		 	 							
	TOTALS				\$ 141,365.00		\$ 240,650.00		\$ 241,326.00	

The state of the s		1. SOLICITATION NUM	BER		PAGE 2	OF						
ABSTRACT OF OFFERS -			W9128F-05-B-0005									
CONSTRUCTION			INSTRUCTIONS: Attach this form to Abstract of Offers - Construction, when more than 2 offers are received on a construction project. Each Continuation									
CONTINUATION SHEET			sheet will accommodate 24 contract items to conform the number of items which can be entered. Use additional forms and continuation sheets as needed.									
2. PROJECT TITLE			4. OFFERS (Continued)									
ı			NO	D. 3		D. 4	NO. 5		NO. 6			
PIPING REMOVAL &			A. OFFEROR	·	A. OFFEROR		A. OFFEROR		A. OFFEROR			
	REPLACEMEN	IT	T 1 1 0	4.	NA I- NA I i-	al luca	Wagner Building & Supply					
			Takota Corpora	tion	Mack Mechanical Inc		Wagner Building & Supply Wagner, SD					
	MISSOURI RIVI		Las Vegas, NV B. BID SECURITY (Type	2 Amount)	B. BID SECURITY (Type		B. BID SECURITY (Type & Amount)		B. BID SECURITY (Type & Amount)			
FT RANDALL DAM, SD				0%		0%	20%		B. Bib GEOGRAPH (Type d 7 another)			
3. CONTRACT ITEMS			C. AMENDMENTS ACK		C. AMENDMENTS ACK	NOWLEDGED 2	C. AMENDMENTS ACKNOWLEDGED 2		C. AMENDMENTS ACKNOWLEDGED			
A B C			2 E.				E.	D.	E.			
	EST. QUANTITY	1		ESTIMATED AMT			UNIT PRICE	ESTIMATED AMT	UNIT PRICE	ESTIMATED AMT		
0001	1	Job	\$ 182,000.00	\$ 182,000.00	\$ 137,702.00	\$ 137,702.00	\$ 173,900.00	\$ 173,900.00	a see a superior de la company	\$ -		
	,		<u> </u>			010007-10100000000000000000000000000000		*				
	The second section of the second section is a second section of the second section of the second section is a second section of the section of the second section of the section of t											
		<u> </u>										
	The second secon											
		 										
								A				
		ļ										
·												
		 										
	TOTALS			\$ 182,000.00		\$ 137,702.00		\$ 173,900.00		\$ -		