

A0STRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER W9128F-04-B-0010			2. DATE ISSUED June 21, 2005		3. DATE OPENED July 21, 2004		PAGE OF 1 2 PAGES	
4. ISSUING OFFICE: U. S. Army Corps of Engineers, Omaha, Contracting Division, 106 South 15 th Street, Federal Bldg., Omaha, Nebraska 68102-1618			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation. .			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE) Famane C. Brown					
						SIGNATURE				DATE SIGNED	
4. PROJECT TITLE: Air Traffic Control Tower			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E and F.)			9. OFFERS					
						NO. 1			NO. 2		
			A. OFFEROR The Weitz Company, LLC 9711 M Street Omaha, NE 68127-2008			A. OFFEROR W. Boyd Jones Construction Co. P.O. Box 31336 Omaha, NE 68132					
			B. BID SECURITY (Type and amount) Yes /No 20%			B. BID SECURITY (Type and amount) Yes /No 20%					
6. NUMBER OF AMENDMENTS ISSUED:			C. REASONABLE CONTRACT (Including Profit)			C. AMENDMENTS ACKNOWLEDGED YES/No		D. AMENDMENTS ACKNOWLEDGED Yes/No			
7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM OPTIONAL ITEMS	7c. EST. QUANTI TY	D. UNI T	E. UNIT PRICE	F. TOTAL AMOUNT	D. UNIT PRICE	E. . TOTAL AMOUNT	D. UNIT PRICE	E. . TOTAL AMOUNT		
1	All work complete on the Air Traffic Control Tower, excluding Items 2 and 3 below.										
		JOB	LS		\$5,426,150.00		\$6,238,000.00			\$6,849,300.00	
2	All work complete for Demolition of the existing Air Traffic control Tower.	JOB	LS		\$158,490.00		\$295,000.00			\$290,000.00	
3	Pile Placement a. First 5,500 LF b. Over 5,500 LF	5,500 2,000	LF LF	\$53.78 \$39.10	\$295,790.00 \$78,200.00	\$34.00 \$22.50	\$187,000.00 \$45,000.00	\$31.40 \$22.00	\$172,700.00 \$44,000.00		
TOTAL BASIC ITEMS & OPTIONS					\$5,958.630.00		\$6,765,000.00		\$7,356,000.00		

**ABSTRACT OF OFFERS - CONSTRUCTION
CONTINUATION SHEET**

INSTRUCTIONS - Attach this form to OF 1419, Abstract of Offers - Construction, when more than 2 offers are received on a construction project. Each Continuation Sheet will accommodate 14 contract items to conform to the number of items which can be entered on the OF 1419. Use additional OF 1419's for contract items in excess of 14 and attach additional Continuation Sheets (OF 1419A) as needed.

2. PROJECT TITLE Air Traffic Control Tower			4. OFFERS (Continued)							
			NO:3		NO: 4		NO: 5		NO: 6	
			A. OFFEROR Kiewit Construction Co. 3921 Mason Street Omaha, NE 68105		B. OFFEROR ECI Construction, INC. 7270 W. 162 nd Street Shawnee Mission, KS 66283		A. OFFEROR			
			B. BID SECURITY (Type and amount) No YES 20%		B. BID SECURITY (Type and amount) No Yes 20%		B. BID SECURITY (Type and amount) No Yes 20%		B. BID SECURITY (Type and amount) No Yes 20%	
3. CONTRACT ITEMS			C. AMENDMENTS ACKNOWLEDGED YES		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED	
A. ITE M NO.	B. ESTIMATED QUANTITY	C. U N I T	D. UNIT PRICE	E. TOTAL AMOUNT	D. UNIT PRICE	E. TOTAL AMOUNT	D. UNIT PRICE	E. TOTAL AMOUNT	D. UNIT PRICE	E. TOTAL AMOUNT
1	All work complete on the Air Traffic Control Tower, excluding Items 2 and 3 below.	LS		\$6,195,000.00		\$5,943,607.00				
2	All work complete for Demolition of the existing Air Traffic control Tower.	LS		\$245,323.00		\$132,858.00				
3	Pile Placement a. First 5,500 (5,500) b. Over 5,500 (2,000)	LF LF	\$34.14 \$23.89	\$187,770.00 \$ 47,780.00	\$49.86 \$29.89	\$274,215.00 \$59,785.00				
TOTAL BASIC ITEMS & OPTIONS				\$6,675,873.00		\$6,410,465.00		\$		\$